

PS&E JOB NO: 00Y014 REVISION NO : 1  
 CONTRACT NO: 006058 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : XL0763  
 HWY : SR 821,823  
 TITLE : SR 821 AND SR 823  
 SR 823 WYE TO SR 821  
 AND SR 82 TO SELAH CREEK  
 00Y014  
 PROJECT : BH-9999(350), STPF-9999(350)  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Apr 11 2001  
 AWARDED ON : Apr 13 2001

----- LOW BIDDER ----- 2ND BIDDER -----  
 SUPERIOR PAVING CO. COLUMBIA ASPHALT & GRAVEL, IN  
 2000 E BEECH ST 3307 RIVER RD  
 98901-2147  
 YAKIMA WA 989091268 YAKIMA WA 989021169  
 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
PREPARATION							
1	MOBILIZATION						
		L.S.			-78.57%		-53.25%
			56,000.00	12,000.00	-44,000	26,180.00	-29,820
2	REMOVING PORTION OF EXISTING BRIDGE NO. 823/10						
		L.S.			-66.06%		-66.06%
			16,000.00	5,430.00	-10,570	5,430.00	-10,570
3	REMOVING PORTION OF EXISTING BRIDGE NO. 823/15						
		L.S.			-69.76%		-69.76%
			25,000.00	7,560.00	-17,440	7,560.00	-17,440
4	REMOVING GUARDRAIL						
	1104.8000	L.F.	1.5000	2.1000	40.00%	2.1000	40.00%
			1,657.20	2,320.08	663	2,320.08	663
5	REMOVING GUARDRAIL ANCHOR						
	4.0000	EACH	150.0000	150.0000	0.00%	150.0000	0.00%
			600.00	600.00	0	600.00	0
6	REMOVING MISCELLANEOUS TRAFFIC ITEM						
		L.S.			17.92%		41.51%
			2,120.00	2,500.00	380	3,000.00	880
GRADING							
7	ROADWAY EXCAVATION INCL. HAUL						
	710.0000	C.Y.	8.0000	8.0000	0.00%	15.0000	87.50%
			5,680.00	5,680.00	0	10,650.00	4,970
STRUCTURE							
8	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT						
		CALC			0.00%		0.00%
			3.00	3.00		3.00	
9	EXPANSION JOINT MODIFICATION BRIDGE NO. 821/10						
		L.S.			-33.75%		-33.75%
			20,000.00	13,250.00	-6,750	13,250.00	-6,750
10	EXPANSION JOINT MODIFICATION BRIDGE NO. 823/10						
		L.S.			-19.21%		-19.21%
			28,000.00	22,620.00	-5,380	22,620.00	-5,380

PS&E JOB NO: 00Y014 REVISION NO : 1  
 CONTRACT NO: 006058 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : XL0763

BIDS OPENED ON : Apr 11 2001  
 AWARDED ON : Apr 13 2001

HWY	: SR 821,823	----- LOW BIDDER -----	----- 2ND BIDDER -----
TITLE	: SR 821 AND SR 823 SR 823 WYE TO SR 821 AND SR 82 TO SELAH CREEK 00Y014	SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268	COLUMBIA ASPHALT & GRAVEL, IN 3307 RIVER RD YAKIMA WA 989021169
PROJECT	: BH-9999(350), STPF-9999(350)	CONTRACTOR NUMBER : 809500	CONTRACTOR NUMBER : 000419
COUNTY(S)	: YAKIMA		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
STRUCTURE							
11	EXPANSION JOINT MODIFICATION BRIDGE NO. 823/15	L.S.		20,000.00	-5.75%	18,850.00	-5.75%
							-1,150
12	FIELD MEASURING EXISTING BRIDGE NO. 821/10	L.S.		2,000.00	-92.50%	150.00	-92.50%
							-1,850
13	FIELD MEASURING EXISTING BRIDGE NO. 823/10	L.S.		4,000.00	-75.00%	1,000.00	-75.00%
							-3,000
14	FIELD MEASURING EXISTING BRIDGE NO. 823/15	L.S.		2,000.00	-50.00%	1,000.00	-50.00%
							-1,000
15	SEISMIC RETROFIT BRIDGE NO 823/10	L.S.		31,000.00	33.87%	41,500.00	33.87%
							10,500
SURFACING							
16	SHOULDER FINISHING	MI.		1,000.0000	-20.00%	800.0000	-20.00%
	8.0000			8,000.00		6,400.00	-1,600
17	CRUSHED SURFACING BASE COURSE	TON		13.0000	-7.69%	12.0000	-7.69%
	1399.0000			18,187.00		16,788.00	-1,399
18	RIVER COBBLE	TON		10.0000	60.00%	16.0000	60.00%
	185.0000			1,850.00		2,960.00	1,110
							740
LIQUID ASPHALT							
19	ASPHALT FOR TACK COAT	TON		250.0000	-30.00%	175.0000	-30.00%
	41.0000			10,250.00		7,175.00	-3,075
20	ANTI-STRIPPING ADDITIVE	EST.			0.00%		0.00%
				10,518.00		10,518.00	

PS&E JOB NO: 00Y014      REVISION NO : 1  
 CONTRACT NO: 006058      REGION NO : 5  
 VERSION NO : 2      WORK ORDER# : XL0763

HWY : SR 821,823  
 TITLE : SR 821 AND SR 823  
          SR 823 WYE TO SR 821  
          AND SR 82 TO SELAH CREEK  
          00Y014  
 PROJECT : BH-9999(350), STPF-9999(350)  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Apr 11 2001  
 AWARDED ON : Apr 13 2001

----- LOW BIDDER -----      ----- 2ND BIDDER -----  
 SUPERIOR PAVING CO.      COLUMBIA ASPHALT & GRAVEL, IN  
 2000 E BEECH ST      3307 RIVER RD  
 98901-2147  
 YAKIMA WA 989091268      YAKIMA WA 989021169  
 CONTRACTOR NUMBER : 809500      CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
ASPHALT CONCRETE PAVEMENT							
21	CRACK SEALING						
		EST.			0.00%		0.00%
			5,000.00	5,000.00		5,000.00	
22	PLANING BITUMINOUS PAVEMENT						
	51487.0000	S.Y.	1.0000	0.7000	-30.00%	0.7500	-25.00%
			51,487.00	36,040.90	-15,446	38,615.25	-12,872
23	ASPHALT CONC. PAVEMENT CL. A PG 64-21						
	10545.0000	TON	31.0000	26.0000	-16.13%	25.3000	-18.39%
			326,895.00	274,170.00	-52,725	266,788.50	-60,107
24	JOB MIX COMPLIANCE PRICE ADJUSTMENT						
		CALC			0.00%		0.00%
			11,050.00	11,050.00		11,050.00	
25	COMPACTION PRICE ADJUSTMENT						
		CALC			0.00%		0.00%
			4,641.00	4,641.00		4,641.00	
TRAFFIC							
26	CEMENT CONC. BARRIER CURB AND GUTTER						
	522.0000	L.F.	25.0000	5.3500	-78.60%	6.5000	-74.00%
			13,050.00	2,792.70	-10,257	3,393.00	-9,657
27	CEMENT CONC. BARRIER CURB						
	486.0000	L.F.	20.0000	5.5000	-72.50%	9.0000	-55.00%
			9,720.00	2,673.00	-7,047	4,374.00	-5,346
28	BEAM GUARDRAIL TYPE 1						
	559.1000	L.F.	14.0000	11.9000	-15.00%	11.9000	-15.00%
			7,827.40	6,653.29	-1,174	6,653.29	-1,174
29	BEAM GUARDRAIL TYPE THRIE BEAM						
	1266.0000	L.F.	65.0000	3.4000	-94.77%	30.4000	-53.23%
			82,290.00	4,304.40	-77,986	38,486.40	-43,804
30	BEAM GUARDRAIL TRANSITION SECTION TYPE 13						
	4.0000	EACH	1,400.0000	1,300.0000	-7.14%	1,300.0000	-7.14%
			5,600.00	5,200.00	-400	5,200.00	-400
31	BEAM GUARDRAIL TRANSITION SECTION TYPE 14						
	2.0000	EACH	1,400.0000	1,300.0000	-7.14%	1,300.0000	-7.14%
			2,800.00	2,600.00	-200	2,600.00	-200

PS&E JOB NO: 00Y014 REVISION NO : 1  
 CONTRACT NO: 006058 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : XL0763

BIDS OPENED ON : Apr 11 2001  
 AWARDED ON : Apr 13 2001

HWY	: SR 821,823	----- LOW BIDDER -----	----- 2ND BIDDER -----
TITLE	: SR 821 AND SR 823 SR 823 WYE TO SR 821 AND SR 82 TO SELAH CREEK 00Y014	SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268	COLUMBIA ASPHALT & GRAVEL, IN 3307 RIVER RD YAKIMA WA 989021169
PROJECT	: BH-9999(350), STPF-9999(350)	CONTRACTOR NUMBER : 809500	CONTRACTOR NUMBER : 000419
COUNTY(S)	: YAKIMA		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC							
32	BEAM GUARDRAIL TRANSITION SECTION TYPE 15						
	2.0000	EACH	1,400.0000	1,300.0000	-7.14%	1,300.0000	-7.14%
			2,800.00	2,600.00	-200	2,600.00	-200
33	BEAM GUARDRAIL FLARED TERMINAL						
	3.0000	EACH	2,000.0000	1,750.0000	-12.50%	1,750.0000	-12.50%
			6,000.00	5,250.00	-750	5,250.00	-750
34	BEAM GUARDRAIL NON-FLARED TERMINAL						
	15.0000	EACH	2,000.0000	1,875.0000	-6.25%	1,875.0000	-6.25%
			30,000.00	28,125.00	-1,875	28,125.00	-1,875
35	BEAM GUARDRAIL ANCHOR TYPE 1						
	8.0000	EACH	500.0000	520.0000	4.00%	520.0000	4.00%
			4,000.00	4,160.00	160	4,160.00	160
36	BEAM GUARDRAIL ANCHOR TYPE 7						
	2.0000	EACH	450.0000	410.0000	-8.89%	410.0000	-8.89%
			900.00	820.00	-80	820.00	-80
37	RAISING EXISTING BEAM GUARDRAIL						
	4025.2000	L.F.	3.0000	2.1000	-30.00%	2.1000	-30.00%
			12,075.60	8,452.92	-3,623	8,452.92	-3,623
38	FLEXIBLE GUIDE POST						
	259.0000	EACH	18.0000	19.0000	5.56%	18.6600	3.67%
			4,662.00	4,921.00	259	4,832.94	171
39	TUBULAR MARKER						
	52.0000	EACH	25.0000	19.4000	-22.40%	19.4000	-22.40%
			1,300.00	1,008.80	-291	1,008.80	-291
40	PLASTIC WIDE LINE						
	1550.0000	L.F.	2.0000	1.9000	-5.00%	1.9000	-5.00%
			3,100.00	2,945.00	-155	2,945.00	-155
41	PLASTIC STOP LINE						
	49.0000	L.F.	3.0000	7.4500	148.33%	7.4100	147.00%
			147.00	365.05	218	363.09	216
42	PLASTIC TRAFFIC ARROW						
	9.0000	EACH	100.0000	67.1000	-32.90%	67.1000	-32.90%
			900.00	603.90	-296	603.90	-296

PS&E JOB NO: 00Y014 REVISION NO : 1  
 CONTRACT NO: 006058 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : XL0763  
 HWY : SR 821,823  
 TITLE : SR 821 AND SR 823  
 SR 823 WYE TO SR 821  
 AND SR 82 TO SELAH CREEK  
 00Y014  
 PROJECT : BH-9999(350), STPF-9999(350)  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Apr 11 2001  
 AWARDED ON : Apr 13 2001

----- LOW BIDDER -----  
 SUPERIOR PAVING CO.  
 2000 E BEECH ST  
 98901-2147  
 YAKIMA WA 989091268  
 CONTRACTOR NUMBER : 809500

----- 2ND BIDDER -----  
 COLUMBIA ASPHALT & GRAVEL, I  
 3307 RIVER RD  
 YAKIMA WA 989021169  
 CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC							
43	PLASTIC TRAFFIC LETTER						
	12.0000	EACH	30.0000	31.0000	3.33%	30.6900	2.30%
			360.00	372.00	12	368.28	8
44	TEMPORARY PAVEMENT MARKING						
	58000.0000	L.F.	0.1600	0.0800	-50.00%	0.0800	-50.00%
			9,280.00	4,640.00	-4,640	4,640.00	-4,640
45	PERMANENT SIGNING						
		L.S.			74.28%		74.28%
			1,730.00	3,015.00	1,285	3,015.00	1,285
46	SEQUENTIAL ARROW SIGN						
	300.0000	HR	4.0000	4.5000	12.50%	4.5000	12.50%
			1,200.00	1,350.00	150	1,350.00	150
47	PORTABLE CHANGEABLE MESSAGE SIGN						
	3.0000	EACH	4,000.0000	2,000.0000	-50.00%	2,000.0000	-50.00%
			12,000.00	6,000.00	-6,000	6,000.00	-6,000
48	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN						
	1680.0000	HR	3.0000	4.0000	33.33%	4.0000	33.33%
			5,040.00	6,720.00	1,680	6,720.00	1,680
49	TEMPORARY TRAFFIC CONTROL DEVICES						
		L.S.			-66.67%		-83.33%
			9,000.00	3,000.00	-6,000	1,500.00	-7,500
50	CONTRACTOR PILOTED TRAFFIC CONTROL						
	510.0000	HR	30.0000	33.0000	10.00%	33.0000	10.00%
			15,300.00	16,830.00	1,530	16,830.00	1,530
51	TRAFFIC CONTROL LABOR						
	1700.0000	HR	30.0000	29.0000	-3.33%	29.0000	-3.33%
			51,000.00	49,300.00	-1,700	49,300.00	-1,700
52	TRAFFIC CONTROL VEHICLE						
	51.0000	DAY	50.0000	40.0000	-20.00%	40.0000	-20.00%
			2,550.00	2,040.00	-510	2,040.00	-510
53	TRAFFIC CONTROL SUPERVISOR						
	400.0000	HR	34.0000	33.0000	-2.94%	33.0000	-2.94%
			13,600.00	13,200.00	-400	13,200.00	-400

PS&E JOB NO: 00Y014 REVISION NO : 1  
 CONTRACT NO: 006058 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : XL0763  
 HWY : SR 821,823  
 TITLE : SR 821 AND SR 823  
 SR 823 WYE TO SR 821  
 AND SR 82 TO SELAH CREEK  
 00Y014  
 PROJECT : BH-9999(350), STPF-9999(350)  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Apr 11 2001  
 AWARDED ON : Apr 13 2001

----- LOW BIDDER ----- 2ND BIDDER -----  
 SUPERIOR PAVING CO. COLUMBIA ASPHALT & GRAVEL, I  
 2000 E BEECH ST 3307 RIVER RD  
 98901-2147  
 YAKIMA WA 989091268 YAKIMA WA 989021169  
 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	
TRAFFIC							
54	CONSTRUCTION SIGNS CLASS A						
	310.0000	S.F.	2.0000	5.5000	175.00%	5.5000	175.00%
			620.00	1,705.00	1,085	1,705.00	1,085
OTHER ITEMS							
55	ADJUST MONUMENT CASE AND COVEI						
	1.0000	EACH	250.0000	200.0000	-20.00%	200.0000	-20.00%
			250.00	200.00	-50	200.00	-50
56	ADJUST MANHOLE						
	2.0000	EACH	250.0000	200.0000	-20.00%	250.0000	0.00%
			500.00	400.00	-100	500.00	0
57	TRAINING						
	300.0000	HR	2.0000	2.0000	0.00%	2.0000	0.00%
			600.00	600.00	0	600.00	0
58	ROADSIDE CLEANUP						
		EST.			0.00%		0.00%
			10,000.00	10,000.00		10,000.00	
59	REIMBURSEMENT FOR THIRD PARTY DAMAGE						
		EST.			0.00%		0.00%
			5.00	5.00		5.00	
60	MINOR CHANGE						
		CALC			0.00%		0.00%
			-1.00	-1.00		-1.00	
61	SPILL PREVENTION PLAN						
		L.S.			50.00%		-50.00%
			1,000.00	1,500.00	500	500.00	-500
62	MAILBOX SUPPORT TYPE 15						
	2.0000	EACH	100.0000	175.0000	75.00%	165.0000	65.00%
			200.00	350.00	150	330.00	130
CONTRACT TOTAL			\$983,344.20	\$713,907.04	-27.40%	\$763,933.75	-22.31%