

PS&E JOB NO : 04C518 REVISION NO : 1  
 CONTRACT NO : 006966 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL2101  
 HWY : SR 507  
 TITLE : SR 507  
 ROY TO SR 7  
 PAVING  
 04C518  
 PROJECT : STP-0507(021)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 4 2005  
 AWARDED ON : May 9 2005

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
LAKESIDE INDUSTRIES 2416 HOGUM BAY ROAD 98516-3875 LACEY WA 985093004 CONTRACTOR NUMBER : 469025	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
1	MOBILIZATION	L.S.			-70.93 %			-36.05 %		40.99 %
			68,800.00	20,000.00	-48,800.00	44,000.00	-24,800.00		97,000.00	28,200.00
2	CLEARING	L.S.			180.00 %			76.00 %		30.00 %
			5,000.00	14,000.00	9,000.00	8,800.00	3,800.00		6,500.00	1,500.00
3	REMOVING PORTION OF EXISTING BRIDGE BR. NO. 507/208	L.S.			-7.75 %			-7.50 %		-7.50 %
			4,000.00	3,690.00	-310.00	3,700.00	-300.00		3,700.00	-300.00
4	REMOVING GUARDRAIL 929.0000	L.F.			-9.21 %			-9.21 %		-9.21 %
			3,530.20	3,205.05	-325.15	3,205.05	-325.15		3,205.05	-325.15
5	REMOVING GUARDRAIL ANCHOR 16.0000	EACH			-5.33 %			-5.33 %		-5.33 %
			2,704.00	2,560.00	-144.00	2,560.00	-144.00		2,560.00	-144.00
6	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			29.00 %			30.00 %		90.00 %
			5,000.00	6,450.00	1,450.00	6,500.00	1,500.00		9,500.00	4,500.00
GRADING										
7	PAVEMENT REPAIR EXCAVATION INCL. HAUL 500.0000	S.Y.			-8.33 %			62.78 %		72.22 %
			9,000.00	8,250.00	-750.00	14,650.00	5,650.00		15,500.00	6,500.00
8	PAVEMENT REPAIR EXCAVATION INCL. HAUL FOR RR CROSSING 125.0000	S.Y.			0.00 %			71.43 %		148.57 %
			4,375.00	4,375.00	0.00	7,500.00	3,125.00		10,875.00	6,500.00
9	SELECT BORROW INCL. HAUL 149.0000	TON			-31.43 %			20.00 %		22.86 %
			5,215.00	3,576.00	-1,639.00	6,258.00	1,043.00		6,407.00	1,192.00

PS&E JOB NO : 04C518 REVISION NO : 1  
 CONTRACT NO : 006966 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL2101

BIDS OPENED ON : May 4 2005  
 AWARDED ON : May 9 2005

HWY	: SR 507	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 507	LAKESIDE INDUSTRIES	TUCCI & SONS, INC.	WOODWORTH & COMPANY, INC
	ROY TO SR 7	2416 HOGUM BAY ROAD	4224 WALLER RD E	1200 E "D" ST
	PAVING	98516-3875		
	04C518	LACEY WA 985093004	TACOMA WA 984431099	TACOMA WA 984211710
PROJECT	: STP-0507(021)	CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 904000
COUNTY(S)	: PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING										
10	EMBANKMENT COMPACTION									
	80.0000	C.Y.	12.0000	9.5000	-20.83%	10.0000	-16.67%	10.0000	-16.67%	
			960.00	760.00	-200.00	800.00	-160.00	800.00	-160.00	
SURFACING										
11	SHOULDER FINISHING									
	13.2300	MI.	1,900.0000	1,700.0000	-10.53%	3,230.0000	70.00%	3,175.0000	67.11%	
			25,137.00	22,491.00	-2,646.00	42,732.90	17,595.90	42,005.25	16,868.25	
LIQUID ASPHALT										
12	ANTI-STRIPPING ADDITIVE									
		EST.			0.00%		0.00%		0.00%	
			12,237.00	12,237.00		12,237.00		12,237.00		
ASPHALT CONCRETE PAVEMENT										
13	PLANING BITUMINOUS PAVEMENT									
	3500.0000	S.Y.	2.5000	7.2500	190.00%	7.5000	200.00%	8.0000	220.00%	
			8,750.00	25,375.00	16,625.00	26,250.00	17,500.00	28,000.00	19,250.00	
14	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22									
	170.0000	TON	75.0000	72.0000	-4.00%	100.0000	33.33%	65.0000	-13.33%	
			12,750.00	12,240.00	-510.00	17,000.00	4,250.00	11,050.00	-1,700.00	
15	HMA FOR RAILROAD CROSSING CL 1/2 IN. PG 58-22									
	43.0000	TON	125.0000	150.0000	20.00%	155.0000	24.00%	270.0000	116.00%	
			5,375.00	6,450.00	1,075.00	6,665.00	1,290.00	11,610.00	6,235.00	
16	HMA CL. 1/2 IN. PG 58-22									
	12116.0000	TON	45.0000	44.0000	-2.22%	38.3500	-14.78%	39.0000	-13.33%	
			545,220.00	533,104.00	-12,116.00	464,648.60	-80,571.40	472,524.00	-72,696.00	
17	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			16,357.00	16,357.00		16,357.00		16,357.00		



PS&E JOB NO : 04C518 REVISION NO : 1  
 CONTRACT NO : 006966 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL2101  
 HWY : SR 507  
 TITLE : SR 507  
 ROY TO SR 7  
 PAVING  
 04C518  
 PROJECT : STP-0507(021)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 4 2005  
 AWARDED ON : May 9 2005

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
LAKESIDE INDUSTRIES 2416 HOGUM BAY ROAD 98516-3875 LACEY WA 985093004 CONTRACTOR NUMBER : 469025	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
27	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
28	BEAM GUARDRAIL TRANSITION SECTION TYPE 1A									
	1.0000	EACH	1,250.0000	1,320.0000	5.60 %	1,320.0000	5.60 %	1,320.0000	5.60 %	1,320.0000
			1,250.00	1,320.00	70.00	1,320.00	70.00	1,320.00	70.00	1,320.00
29	BEAM GUARDRAIL TRANSITION SECTION TYPE 10									
	3.0000	EACH	1,250.0000	1,215.0000	-2.80 %	1,215.0000	-2.80 %	1,215.0000	-2.80 %	1,215.0000
			3,750.00	3,645.00	-105.00	3,645.00	-105.00	3,645.00	-105.00	3,645.00
30	BEAM GUARDRAIL TRANSITION SECTION TYPE 11									
	3.0000	EACH	1,250.0000	1,215.0000	-2.80 %	1,215.0000	-2.80 %	1,215.0000	-2.80 %	1,215.0000
			3,750.00	3,645.00	-105.00	3,645.00	-105.00	3,645.00	-105.00	3,645.00
31	BEAM GUARDRAIL TRANSITION SECTION TYPE 12									
	1.0000	EACH	1,250.0000	1,215.0000	-2.80 %	1,215.0000	-2.80 %	1,215.0000	-2.80 %	1,215.0000
			1,250.00	1,215.00	-35.00	1,215.00	-35.00	1,215.00	-35.00	1,215.00
32	BEAM GUARDRAIL FLARED TERMINAL									
	12.0000	EACH	1,775.0000	1,735.0000	-2.25 %	1,735.0000	-2.25 %	1,735.0000	-2.25 %	1,735.0000
			21,300.00	20,820.00	-480.00	20,820.00	-480.00	20,820.00	-480.00	20,820.00
33	BEAM GUARDRAIL ANCHOR TYPE 1									
	4.0000	EACH	600.0000	570.0000	-5.00 %	570.0000	-5.00 %	570.0000	-5.00 %	570.0000
			2,400.00	2,280.00	-120.00	2,280.00	-120.00	2,280.00	-120.00	2,280.00
34	FLEXIBLE GUIDE POST									
	98.0000	EACH	29.0000	23.0000	-20.69 %	23.0000	-20.69 %	23.0000	-20.69 %	23.0000
			2,842.00	2,254.00	-588.00	2,254.00	-588.00	2,254.00	-588.00	2,254.00
35	PAINT LINE									
	114723.0000	L.F.	0.0800	0.0900	12.50 %	0.0900	12.50 %	0.0800	0.00 %	0.0800
			9,177.84	10,325.07	1,147.23	10,325.07	1,147.23	9,177.84	0.00	9,177.84
36	PLASTIC WIDE LINE									
	1865.0000	L.F.	1.5000	1.0000	-33.33 %	1.0000	-33.33 %	0.6900	-54.00 %	0.6900
			2,797.50	1,865.00	-932.50	1,865.00	-932.50	1,286.85	-1,510.65	1,286.85
37	PLASTIC CROSSWALK LINE									
	136.0000	S.F.	3.2000	3.6500	14.06 %	3.6500	14.06 %	1.4000	-56.25 %	1.4000
			435.20	496.40	61.20	496.40	61.20	190.40	-244.80	190.40

PS&E JOB NO : 04C518 REVISION NO : 1  
 CONTRACT NO : 006966 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL2101

BIDS OPENED ON : May 4 2005  
 AWARDED ON : May 9 2005

HWY	: SR 507	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 507	LAKESIDE INDUSTRIES	TUCCI & SONS, INC.	WOODWORTH & COMPANY, INC
	ROY TO SR 7	2416 HOGUM BAY ROAD	4224 WALLER RD E	1200 E "D" ST
	PAVING	98516-3875		
	04C518	LACEY WA 985093004	TACOMA WA 984431099	TACOMA WA 984211710
PROJECT	: STP-0507(021)	CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 904000
COUNTY(S)	: PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
38	PLASTIC STOP LINE									
	325.0000	L.F.	4.2000	4.0000	-4.76 %	4.0000	-4.76 %	2.2500	-46.43 %	
			1,365.00	1,300.00	-65.00	1,300.00	-65.00	731.25	-633.75	
39	PLASTIC TRAFFIC ARROW									
	15.0000	EACH	63.4000	55.0000	-13.25 %	55.0000	-13.25 %	58.0000	-8.52 %	
			951.00	825.00	-126.00	825.00	-126.00	870.00	-81.00	
40	PLASTIC TRAFFIC LETTER									
	8.0000	EACH	34.4000	55.0000	59.88 %	55.0000	59.88 %	31.0000	-9.88 %	
			275.20	440.00	164.80	440.00	164.80	248.00	-27.20	
41	PLASTIC RAILROAD CROSSING SYMBOL									
	4.0000	EACH	300.0000	500.0000	66.67 %	500.0000	66.67 %	185.0000	-38.33 %	
			1,200.00	2,000.00	800.00	2,000.00	800.00	740.00	-460.00	
42	PLASTIC DRAINAGE MARKING									
	2.0000	EACH	14.5000	22.0000	51.72 %	22.0000	51.72 %	11.0000	-24.14 %	
			29.00	44.00	15.00	44.00	15.00	22.00	-7.00	
43	PLASTIC JUNCTION BOX MARKING									
	27.0000	EACH	16.2500	22.0000	35.38 %	22.0000	35.38 %	12.0000	-26.15 %	
			438.75	594.00	155.25	594.00	155.25	324.00	-114.75	
44	CENTER LINE RUMBLE STRIP									
	6.4900	MI.	4,000.0000	600.0000	-85.00 %	600.0000	-85.00 %	1,736.7900	-56.58 %	
			25,960.00	3,894.00	-22,066.00	3,894.00	-22,066.00	11,271.77	-14,688.23	
45	RECESSED PAVEMENT MARKER									
	6.5000	HUND	645.5000	800.0000	23.93 %	800.0000	23.93 %	686.0000	6.27 %	
			4,195.75	5,200.00	1,004.25	5,200.00	1,004.25	4,459.00	263.25	
46	TEMPORARY PAVEMENT MARKING									
	42650.0000	L.F.	0.2300	0.0600	-73.91 %	0.1000	-56.52 %	0.1000	-56.52 %	
			9,809.50	2,559.00	-7,250.50	4,265.00	-5,544.50	4,265.00	-5,544.50	
47	PERMANENT SIGNING									
		L.S.			11.29 %		11.29 %		11.29 %	
			31,000.00	34,500.00	3,500.00	34,500.00	3,500.00	34,500.00	3,500.00	
48	INDUCTION LOOP									
	2.0000	EACH	1,500.0000	1,850.0000	23.33 %	1,400.0000	-6.67 %	1,350.0000	-10.00 %	
			3,000.00	3,700.00	700.00	2,800.00	-200.00	2,700.00	-300.00	

PS&E JOB NO : 04C518 REVISION NO : 1  
 CONTRACT NO : 006966 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL2101  
 HWY : SR 507  
 TITLE : SR 507  
 ROY TO SR 7  
 PAVING  
 04C518  
 PROJECT : STP-0507(021)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 4 2005  
 AWARDED ON : May 9 2005

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
LAKESIDE INDUSTRIES 2416 HOGUM BAY ROAD 98516-3875 LACEY WA 985093004 CONTRACTOR NUMBER : 469025	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
49	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-7.35 %			5.15 %		-19.12 %
			136,000.00	126,000.00	-10,000.00	143,000.00	7,000.00	110,000.00	-26,000.00	
OTHER ITEMS										
50	ADJUST MONUMENT CASE AND COVER									
	1.0000	EACH	301.0000	500.0000	66.11 %	500.0000	66.11 %	400.0000	32.89 %	
			301.00	500.00	199.00	500.00	199.00	400.00	99.00	
51	ADJUST JUNCTION BOX									
	14.0000	EACH	199.0000	400.0000	101.01 %	200.0000	0.50 %	250.0000	25.63 %	
			2,786.00	5,600.00	2,814.00	2,800.00	14.00	3,500.00	714.00	
52	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			1,000.00	1,000.00		1,000.00		1,000.00		
53	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
54	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
55	SPCC PLAN									
		L.S.			-66.67 %		-33.33 %		100.00 %	
			750.00	250.00	-500.00	500.00	-250.00	1,500.00	750.00	
CONTRACT TOTAL			\$1,042,687.69	\$969,985.32	-6.97%	\$976,174.82	-6.38%	\$1,012,309.21	-2.91%	
BASE TOTAL			\$1,042,687.69	\$969,985.32	-6.97%	\$976,174.82	-6.38%	\$1,012,309.21	-2.91%	