

PS&E JOB NO : 06B003 REVISION NO : 1
 CONTRACT NO : 007070 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL2415
 HWY : SR 000,155
 TITLE :
 NC REGION
 GUARDRAIL UPDATE 2006
 XL2415
 PROJECT : STPF-9999(436)
 COUNTY(S) : DOUGLAS,OKANOGAN

BIDS OPENED ON : Dec 15 2005
 AWARDED ON : Dec 19 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	FRANK GURNEY, INC.			PETERSEN BROTHERS, INC.			CORAL CONSTRUCTION COMPANY	
	5521 E RAILROAD AVE			2008 EAST VALLEY HIGHWAY E			10780 SW CLUTTER RD	
	99212-0932						SHERWOOD OR 97140-9563	
	SPOKANE VALLEY WA 992111557			SUMNER WA 983909568			WILSONVILLE OR 970700347	
	CONTRACTOR NUMBER : 328300			CONTRACTOR NUMBER : 651100			CONTRACTOR NUMBER : 188245	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
PREPARATION										
1	MOBILIZATION	L.S.			-30.48 %		10.15 %		154.91 %	
			17,261.00	12,000.00	-5,261.00	19,013.17	1,752.17	44,000.00	26,739.00	
2	MOBILIZATION FOR AGREEMENT GCA 4684	L.S.			-79.50 %		28.95 %		-63.10 %	
			2,439.00	500.00	-1,939.00	3,145.00	706.00	900.00	-1,539.00	
3	REMOVING GUARDRAIL	L.F.			0.00 %		-19.00 %		100.00 %	
	62.5000		5.0000	5.0000	0.00 %	4.0500	-19.00 %	10.0000	100.00 %	
			312.50	312.50	0.00	253.13	-59.38	625.00	312.50	
4	REMOVING GUARDRAIL FOR AGREEMENT GCA 4684	L.F.			-40.00 %		-59.00 %		-60.00 %	
	603.0000		5.0000	3.0000	-40.00 %	2.0500	-59.00 %	2.0000	-60.00 %	
			3,015.00	1,809.00	-1,206.00	1,236.15	-1,778.85	1,206.00	-1,809.00	
5	REMOVING GUARDRAIL ANCHOR	EACH			-25.00 %		-25.00 %		-12.50 %	
	2.0000		200.0000	150.0000	-25.00 %	150.0000	-25.00 %	175.0000	-12.50 %	
			400.00	300.00	-100.00	300.00	-100.00	350.00	-50.00	
6	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			66.67 %		42.50 %		-16.67 %	
			600.00	1,000.00	400.00	855.00	255.00	500.00	-100.00	
DRAINAGE										
7	QUARRY SPALLS	C.Y.			-40.00 %		-68.00 %		-64.00 %	
	10.0000		100.0000	60.0000	-40.00 %	32.0000	-68.00 %	36.0000	-64.00 %	
			1,000.00	600.00	-400.00	320.00	-680.00	360.00	-640.00	
SURFACING										
8	CRUSHED SURFACING BASE COURSE	C.Y.			0.00 %		-6.67 %		166.67 %	
	80.0000		30.0000	30.0000	0.00 %	28.0000	-6.67 %	80.0000	166.67 %	
			2,400.00	2,400.00	0.00	2,240.00	-160.00	6,400.00	4,000.00	

PS&E JOB NO : 06B003 REVISION NO : 1
 CONTRACT NO : 007070 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL2415
 HWY : SR 000,155
 TITLE :
 NC REGION
 GUARDRAIL UPDATE 2006
 XL2415
 PROJECT : STPF-9999(436)
 COUNTY(S) : DOUGLAS,OKANOGAN

BIDS OPENED ON : Dec 15 2005
 AWARDED ON : Dec 19 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	FRANK GURNEY, INC.			PETERSEN BROTHERS, INC.			CORAL CONSTRUCTION COMPANY	
	5521 E RAILROAD AVE			2008 EAST VALLEY HIGHWAY E			10780 SW CLUTTER RD	
	99212-0932						SHERWOOD OR 97140-9563	
	SPOKANE VALLEY WA 992111557			SUMNER WA 983909568			WILSONVILLE OR 970700347	
	CONTRACTOR NUMBER : 328300			CONTRACTOR NUMBER : 651100			CONTRACTOR NUMBER : 188245	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
9	BEAM GUARDRAIL TYPE 1A - 8 FT. LONG POST									
	2518.7500	L.F.	16.0000	15.9500	-0.31 %	15.4500	-3.44 %	18.0000	12.50 %	
			40,300.00	40,174.06	-125.94	38,914.69	-1,385.31	45,337.50	5,037.50	
10	BEAM GUARDRAIL TYPE 1A - 9 FT. LONG POST									
	225.0000	L.F.	17.0000	21.0000	23.53 %	15.9000	-6.47 %	19.5000	14.71 %	
			3,825.00	4,725.00	900.00	3,577.50	-247.50	4,387.50	562.50	
11	BEAM GUARDRAIL TYPE 1A									
	13987.5000	L.F.	15.0000	14.4000	-4.00 %	14.2000	-5.33 %	16.0000	6.67 %	
			209,812.50	201,420.00	-8,392.50	198,622.50	-11,190.00	223,800.00	13,987.50	
12	BEAM GUARDRAIL TYPE 1A FOR AGREEMENT GCA 4684									
	1487.5000	L.F.	15.0000	14.0000	-6.67 %	14.2000	-5.33 %	16.0000	6.67 %	
			22,312.50	20,825.00	-1,487.50	21,122.50	-1,190.00	23,800.00	1,487.50	
13	BEAM GUARDRAIL FLARED TERMINAL									
	28.0000	EACH	1,600.0000	1,650.0000	3.13 %	1,655.0000	3.44 %	2,000.0000	25.00 %	
			44,800.00	46,200.00	1,400.00	46,340.00	1,540.00	56,000.00	11,200.00	
14	BEAM GUARDRAIL FLARED TERMINAL FOR AGREEMENT GCA 4684									
	10.0000	EACH	1,600.0000	1,650.0000	3.13 %	1,655.0000	3.44 %	2,000.0000	25.00 %	
			16,000.00	16,500.00	500.00	16,550.00	550.00	20,000.00	4,000.00	
15	BEAM GUARDRAIL NON-FLARED TERMINAL									
	1.0000	EACH	1,800.0000	1,900.0000	5.56 %	1,975.0000	9.72 %	2,400.0000	33.33 %	
			1,800.00	1,900.00	100.00	1,975.00	175.00	2,400.00	600.00	
16	BEAM GUARDRAIL BURIED TERMINAL TYPE 1									
	3.0000	EACH	600.0000	800.0000	33.33 %	715.0000	19.17 %	830.0000	38.33 %	
			1,800.00	2,400.00	600.00	2,145.00	345.00	2,490.00	690.00	
17	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	637.5000	L.F.	30.0000	30.0000	0.00 %	32.9000	9.67 %	32.0000	6.67 %	
			19,125.00	19,125.00	0.00	20,973.75	1,848.75	20,400.00	1,275.00	
18	BEAM GUARDRAIL ANCHOR TYPE 1									
	3.0000	EACH	600.0000	650.0000	8.33 %	575.0000	-4.17 %	675.0000	12.50 %	
			1,800.00	1,950.00	150.00	1,725.00	-75.00	2,025.00	225.00	
19	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/30/2005

*** BID CHECK REPORT ***

TIME: 14:55

PS&E JOB NO : 06B003 REVISION NO : 1
 CONTRACT NO : 007070 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL2415
 HWY : SR 000,155
 TITLE :
 NC REGION
 GUARDRAIL UPDATE 2006
 XL2415
 PROJECT : STPF-9999(436)
 COUNTY(S) : DOUGLAS,OKANOGAN

BIDS OPENED ON : Dec 15 2005
 AWARDED ON : Dec 19 2005

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 FRANK GURNEY, INC. PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
 5521 E RAILROAD AVE 2008 EAST VALLEY HIGHWAY E 10780 SW CLUTTER RD
 99212-0932 SHERWOOD OR 97140-9563
 SPOKANE VALLEY WA 992111557 SUMNER WA 983909568 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 328300 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC												
20	TRAFFIC FLEXIBLE GUIDE POST	EACH	22.0000	24.0000	9.09 %	22,134.00	24,328.00	194.00	24.5000	11.36 %	30.0000	36.36 %
21	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	57,442.00	53,000.00	-7.73 %	57,442.00	53,000.00	-4,442.00	49,339.20	-8.102.80	23,500.00	-33,942.00
22	PROJECT TEMP. TRAFFIC CONTROL FOR AGREEMENT GCA 4684	L.S.	8,558.00	4,800.00	-43.91 %	8,558.00	4,800.00	-3,758.00	5,316.00	-3,242.00	3,500.00	-5,058.00
OTHER ITEMS												
23	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	5.00	0.00 %	5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
24	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %	-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
25	SPCC PLAN	L.S.	870.00	700.00	-19.54 %	870.00	700.00	-170.00	850.00	-20.00	460.00	-47.13 %
26	SPCC PLAN FOR AGREEMENT GCA 4684	L.S.	130.00	100.00	-23.08 %	130.00	100.00	-30.00	355.00	173.08 %	132.00	1.54 %
CONTRACT TOTAL			\$460,140.50	\$437,072.56	-5.01%	\$460,140.50	\$437,072.56	-5.01%	\$439,549.08	-4.48%	\$487,487.00	5.94%
BASE TOTAL			\$460,140.50	\$437,072.56	-5.01%	\$460,140.50	\$437,072.56	-5.01%	\$439,549.08	-4.48%	\$487,487.00	5.94%