
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15A006 REVISION NO : BIDS OPENED ON : May 28 2015 
CONTRACT NO :008767 REGION NO : 1 AWARDED ON : Jun 10 2015 
VERSION NO :6 WORK ORDER# : XL4544
HWY :SR 542,547
TITLE :SR 542 / SR 547

INTERSECTION IMPROVEMENT

  15A006  
PROJECT :
COUNTY(S) :WHATCOM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/20/2015
10:18

DOT_RGGB01

WA DOT 542(1)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- LOW BIDDER -------

COLACURCIO BROTHERS, INC. FABER CONSTRUCTION CORP.
3287 "H" STREET RD 131 EAST GROVER ST

BLAINE   WA  982309206 LYNDEN   WA  982641511
CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100763

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 43.33 % 69.13 % -1.93 %

100,000.00 30,230.00 118,000.00 48,230.00 68,423.17 -1,346.8369,770.00

30,000.0000
2 CLEARING AND GRUBBING 

0.5000 ACRE 110.23 % 40,000.0000 180.31 % 23,224.0400 62.75 %

15,000.00 7,865.00 20,000.00 12,865.00 11,612.02 4,477.02
14,270.0000

7,135.00

15.0000
3 REMOVING ASPHALT CONC. PAVEMENT 

1428.0000 S.Y. 15.38 % 17.2500 32.69 % 12.6000 -3.08 %

21,420.00 2,856.00 24,633.00 6,069.00 17,992.80 -571.20
13.0000

18,564.00

55.0000
4 REMOVING GUIDE POST 

17.0000 EACH 358.33 % 115.0000 858.33 % 82.6000 588.33 %

935.00 731.00 1,955.00 1,751.00 1,404.20 1,200.20
12.0000
204.00

5.0000
5 REMOVING PAINT LINE 

470.0000 L.F. 614.29 % 6.3000 800.00 % 8.9300 1,175.71 %

2,350.00 2,021.00 2,961.00 2,632.00 4,197.10 3,868.10
0.7000
329.00

GRADING

40.0000
6 ROADWAY EXCAVATION INCL. HAUL 

1220.0000 C.Y. 73.91 % 20.0000 -13.04 % 21.3900 -7.00 %

48,800.00 20,740.00 24,400.00 -3,660.00 26,095.80 -1,964.20
23.0000

28,060.00

9.0000
7 SELECT BORROW INCL. HAUL 

730.0000 TON -52.63 % 17.0000 -10.53 % 16.4900 -13.21 %

6,570.00 -7,300.00 12,410.00 -1,460.00 12,037.70 -1,832.30
19.0000

13,870.00

15.0000
8 EMBANKMENT COMPACTION 

400.0000 C.Y. 200.00 % 9.0000 80.00 % 19.4900 289.80 %

6,000.00 4,000.00 3,600.00 1,600.00 7,796.00 5,796.00
5.0000

2,000.00

DRAINAGE

2,200.0000
9 GRATE INLET TYPE 2 

1.0000 EACH 10.00 % 8,000.0000 300.00 % 2,963.2400 48.16 %

2,200.00 200.00 8,000.00 6,000.00 2,963.24 963.24
2,000.0000
2,000.00
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DRAINAGE

55.0000
10 STREAMBED COBBLES 8 IN. 

39.0000 TON 120.00 % 50.0000 100.00 % 50.8000 103.20 %

2,145.00 1,170.00 1,950.00 975.00 1,981.20 1,006.20
25.0000
975.00

180.0000
11 STREAMBED BOULDER TWO MAN 

11.0000 EACH 282.98 % 185.0000 293.62 % 259.7300 452.62 %

1,980.00 1,463.00 2,035.00 1,518.00 2,857.03 2,340.03
47.0000
517.00

200.0000
12 QUARRY SPALLS 

5.0000 TON 700.00 % 150.0000 500.00 % 99.9700 299.88 %

1,000.00 875.00 750.00 625.00 499.85 374.85
25.0000
125.00

38.0000
13 DRAIN PIPE 12 IN. DIAM. 

95.0000 L.F. 0.00 % 68.0000 78.95 % 45.8700 20.71 %

3,610.00 0.00 6,460.00 2,850.00 4,357.65 747.65
38.0000
3,610.00

69.0000
14 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 

96.0000 L.F. 53.33 % 110.0000 144.44 % 61.7800 37.29 %

6,624.00 2,304.00 10,560.00 6,240.00 5,930.88 1,610.88
45.0000
4,320.00

90.0000
15 MEDIA FILTER DRAIN

571.0000 L.F. 650.00 % 110.0000 816.67 % 71.1000 492.50 %

51,390.00 44,538.00 62,810.00 55,958.00 40,598.10 33,746.10
12.0000
6,852.00

STORM SEWER

2,000.0000
16 CATCH BASIN TYPE 1 

2.0000 EACH 69.49 % 3,000.0000 154.24 % 1,758.6200 49.04 %

4,000.00 1,640.00 6,000.00 3,640.00 3,517.24 1,157.24
1,180.0000
2,360.00

7.0000
17 TESTING STORM SEWER PIPE 

100.0000 L.F. 133.33 % 18.0000 500.00 % 12.3500 311.67 %

700.00 400.00 1,800.00 1,500.00 1,235.00 935.00
3.0000
300.00

SURFACING

30.0000
18 CRUSHED SURFACING BASE COURSE 

2130.0000 TON 15.38 % 30.8000 18.46 % 21.5800 -17.00 %

63,900.00 8,520.00 65,604.00 10,224.00 45,965.40 -9,414.60
26.0000

55,380.00
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SURFACING

75.0000
19 CRUSHED SURFACING TOP COURSE 

120.0000 TON 114.29 % 52.0000 48.57 % 36.5300 4.37 %

9,000.00 4,800.00 6,240.00 2,040.00 4,383.60 183.60
35.0000
4,200.00

CEMENT CONCRETE PAVEMENT

120.0000
20 TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT

498.0000 S.Y. 29.03 % 135.0000 45.16 % 102.3700 10.08 %

59,760.00 13,446.00 67,230.00 20,916.00 50,980.26 4,666.26
93.0000

46,314.00

20.0000
21 CORROSION RESISTANT DOWEL BAR 

210.0000 EACH 17.65 % 57.0000 235.29 % 19.9700 17.47 %

4,200.00 630.00 11,970.00 8,400.00 4,193.70 623.70
17.0000
3,570.00

HOT MIX ASPHALT

35.0000
22 PLANING BITUMINOUS PAVEMENT 

200.0000 S.Y. 75.00 % 30.0000 50.00 % 25.2700 26.35 %

7,000.00 3,000.00 6,000.00 2,000.00 5,054.00 1,054.00
20.0000
4,000.00

83.0000
23 HMA CL. 1/2 IN. PG 64-22

2465.0000 TON 1.22 % 95.0000 15.85 % 88.3100 7.70 %

204,595.00 2,465.00 234,175.00 32,045.00 217,684.15 15,554.15
82.0000

202,130.00
24 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

6,070.00 6,070.00 6,070.006,070.00
25 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3,340.00 3,340.00 3,340.003,340.00
26 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

205.00 205.00 205.00205.00
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HOT MIX ASPHALT

175.0000
27 COMMERCIAL HMA 

105.1000 TON 59.09 % 130.0000 18.18 % 121.3200 10.29 %

18,392.50 6,831.50 13,663.00 2,102.00 12,750.73 1,189.73
110.0000
11,561.00

EROSION CONTROL AND ROADSIDE PLANTING
28 EROSION CONTROL AND WATER POLLUTION PREVENTION

L.S. 196.47 % 20.19 % 35.36 %

37,000.00 24,520.00 15,000.00 2,520.00 16,892.50 4,412.5012,480.00

58.0000
29 TOPSOIL TYPE A

189.0000 C.Y. 45.00 % 63.0000 57.50 % 44.8000 12.00 %

10,962.00 3,402.00 11,907.00 4,347.00 8,467.20 907.20
40.0000
7,560.00

14.0000
30 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 15 IN. HT.

36.0000 EACH -6.67 % 15.0000 0.00 % 17.9200 19.47 %

504.00 -36.00 540.00 0.00 645.12 105.12
15.0000
540.00

75.0000
31 PSIPE WESTERN RED CEDAR 'EXCELSA', NO. 5 CONT., 36 IN. HT

4.0000 EACH 15.38 % 83.0000 27.69 % 33.6000 -48.31 %

300.00 40.00 332.00 72.00 134.40 -125.60
65.0000
260.00

12.0000
32 PSIPE RED FLOWERING CURRANT, NO. 1 CONT., 12 IN. HT.

10.0000 EACH 50.00 % 12.0000 50.00 % 8.9600 12.00 %

120.00 40.00 120.00 40.00 89.60 9.60
8.0000
80.00

12.0000
33 PSIPE DEER FERN, NO. 1 CONT., 6 IN. HT.

6.0000 EACH 0.00 % 12.0000 0.00 % 11.2000 -6.67 %

72.00 0.00 72.00 0.00 67.20 -4.80
12.0000
72.00

12.0000
34 PSIPE CREEPING OREGON GRAPE, NO. 1 CONT., 6 IN. HT.

14.0000 EACH -44.19 % 12.0000 -44.19 % 8.9600 -58.33 %

168.00 -133.00 168.00 -133.00 125.44 -175.56
21.5000
301.00

12.0000
35 PSIPE WESTERN SWORD FERN, NO. 1 CONT., 6 IN. HT.

9.0000 EACH 0.00 % 12.0000 0.00 % 8.9600 -25.33 %

108.00 0.00 108.00 0.00 80.64 -27.36
12.0000
108.00

36 TESC COMPLIANCE INCENTIVE 
CALC 0.00 % 0.00 % 0.00 %

3,120.00 3,120.00 3,120.003,120.00
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EROSION CONTROL AND ROADSIDE PLANTING

3.0000
37 FINE COMPOST

1320.0000 S.Y. -14.29 % 3.2000 -8.57 % 6.3300 80.86 %

3,960.00 -660.00 4,224.00 -396.00 8,355.60 3,735.60
3.5000

4,620.00

5.0000
38 SOIL AMENDMENT

1749.0000 S.Y. 42.86 % 4.8000 37.14 % 7.5600 116.00 %

8,745.00 2,623.50 8,395.20 2,273.70 13,222.44 7,100.94
3.5000

6,121.50

1.0000
39 SOIL LOOSENING

1869.0000 S.Y. -50.00 % 2.0000 0.00 % 2.7200 36.00 %

1,869.00 -1,869.00 3,738.00 0.00 5,083.68 1,345.68
2.0000

3,738.00

18.0000
40 BARK OR WOOD CHIP MULCH

94.0000 S.Y. 414.29 % 19.0000 442.86 % 8.6800 148.00 %

1,692.00 1,363.00 1,786.00 1,457.00 815.92 486.92
3.5000
329.00

TRAFFIC

28.0000
41 CEMENT CONC. ROUNDABOUT CURB AND GUTTER 2 IN.

226.0000 L.F. 21.74 % 58.0000 152.17 % 28.8600 25.48 %

6,328.00 1,130.00 13,108.00 7,910.00 6,522.36 1,324.36
23.0000
5,198.00

28.0000
42 CEMENT CONC. ROUNDABOUT CURB AND GUTTER 4 IN.

1037.0000 L.F. 33.33 % 35.0000 66.67 % 28.3700 35.10 %

29,036.00 7,259.00 36,295.00 14,518.00 29,419.69 7,642.69
21.0000

21,777.00

120.0000
43 CEMENT CONC. PEDESTRIAN CURB 

18.0000 L.F. 361.54 % 150.0000 476.92 % 33.6000 29.23 %

2,160.00 1,692.00 2,700.00 2,232.00 604.80 136.80
26.0000
468.00

40.0000
44 FLEXIBLE GUIDE POST 

61.0000 EACH -9.09 % 75.0000 70.45 % 68.8500 56.48 %

2,440.00 -244.00 4,575.00 1,891.00 4,199.85 1,515.85
44.0000
2,684.00

8.5000
45 GROOVED PLASTIC LINE 

3230.0000 L.F. 240.00 % 6.0000 140.00 % 5.6000 124.00 %

27,455.00 19,380.00 19,380.00 11,305.00 18,088.00 10,013.00
2.5000

8,075.00

17.0000
46 PLASTIC WIDE LANE LINE 

210.0000 L.F. 507.14 % 10.0000 257.14 % 8.9600 220.00 %

3,570.00 2,982.00 2,100.00 1,512.00 1,881.60 1,293.60
2.8000
588.00
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TRAFFIC

26.0000
47 PLASTIC YIELD LINE

120.0000 L.F. 266.20 % 12.0000 69.01 % 11.2000 57.75 %

3,120.00 2,268.00 1,440.00 588.00 1,344.00 492.00
7.1000
852.00

19.0000
48 GROOVE FOR PLASTIC MARKING

440.0000 S.F. 533.33 % 38.0000 1,166.67 % 33.6000 1,020.00 %

8,360.00 7,040.00 16,720.00 15,400.00 14,784.00 13,464.00
3.0000

1,320.00

30.0000
49 PLASTIC CROSSWALK LINE 

100.0000 S.F. 488.24 % 22.0000 331.37 % 20.1600 295.29 %

3,000.00 2,490.00 2,200.00 1,690.00 2,016.00 1,506.00
5.1000
510.00

1,800.0000
50 PLASTIC TRAFFIC ARROW 

4.0000 EACH 1,032.08 % 280.0000 76.10 % 252.0000 58.49 %

7,200.00 6,564.00 1,120.00 484.00 1,008.00 372.00
159.0000
636.00

41.0000
51 PAINTED TRAFFIC LETTER 

15.0000 EACH 41.38 % 280.0000 865.52 % 50.4000 73.79 %

615.00 180.00 4,200.00 3,765.00 756.00 321.00
29.0000
435.00

415.0000
52 PLASTIC DRAINAGE MARKING 

3.0000 EACH 822.22 % 130.0000 188.89 % 112.0000 148.89 %

1,245.00 1,110.00 390.00 255.00 336.00 201.00
45.0000
135.00

22.0000
53 PLASTIC YIELD LINE SYMBOL 

18.0000 EACH -57.69 % 130.0000 150.00 % 112.0000 115.38 %

396.00 -540.00 2,340.00 1,404.00 2,016.00 1,080.00
52.0000
936.00

54 PERMANENT SIGNING 
L.S. -20.00 % 8.00 % -47.32 %

20,000.00 -5,000.00 27,000.00 2,000.00 13,171.20 -11,828.8025,000.00

2.0000
55 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

4420.0000 L.F. 66.67 % 2.6500 120.83 % 1.1400 -5.00 %

8,840.00 3,536.00 11,713.00 6,409.00 5,038.80 -265.20
1.2000

5,304.00
56 ILLUMINATION SYSTEM SAA# 4588

L.S. -12.84 % 9.35 % 8.36 %

55,000.00 -8,100.00 69,000.00 5,900.00 68,376.00 5,276.0063,100.00
57 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -35.03 % -6.65 % -50.87 %

87,000.00 -46,900.00 125,000.00 -8,900.00 65,791.35 -68,108.65133,900.00
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TRAFFIC

23.0000
58 CONSTRUCTION SIGNS CLASS A 

264.0000 S.F. 27.78 % 32.0000 77.78 % 32.0700 78.17 %

6,072.00 1,320.00 8,448.00 3,696.00 8,466.48 3,714.48
18.0000
4,752.00

OTHER ITEMS
59 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 20.00 % 0.00 %

5,000.00 0.00 6,000.00 1,000.00 5,000.00 0.005,000.00

30.0000
60 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

54.0000 C.Y. -18.92 % 25.0000 -32.43 % 32.2000 -12.97 %

1,620.00 -378.00 1,350.00 -648.00 1,738.80 -259.20
37.0000
1,998.00

5.0000
61 SHORING OR EXTRA EXCAVATION CLASS B 

60.0000 S.F. 525.00 % 5.0000 525.00 % 102.6600 12,732.50 %

300.00 252.00 300.00 252.00 6,159.60 6,111.60
0.8000
48.00

62 ROADWAY SURVEYING 
L.S. 150.00 % 50.00 % 19.84 %

25,000.00 15,000.00 15,000.00 5,000.00 11,984.00 1,984.0010,000.00

55.0000
63 CEMENT CONC. SIDEWALK 

275.0000 S.Y. 27.91 % 52.0000 20.93 % 58.8500 36.86 %

15,125.00 3,300.00 14,300.00 2,475.00 16,183.75 4,358.75
43.0000

11,825.00

72.0000
64 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

66.0000 S.Y. 100.00 % 115.0000 219.44 % 96.5500 168.19 %

4,752.00 2,376.00 7,590.00 5,214.00 6,372.30 3,996.30
36.0000
2,376.00

1,600.0000
65 CEMENT CONC. CURB RAMP TYPE P

2.0000 EACH 88.24 % 2,400.0000 182.35 % 1,876.0000 120.71 %

3,200.00 1,500.00 4,800.00 3,100.00 3,752.00 2,052.00
850.0000
1,700.00

2,500.0000
66 CEMENT CONC. CURB RAMP TYPE S

1.0000 EACH 163.16 % 2,400.0000 152.63 % 2,968.0000 212.42 %

2,500.00 1,550.00 2,400.00 1,450.00 2,968.00 2,018.00
950.0000
950.00

67 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :15A006 REVISION NO : BIDS OPENED ON : May 28 2015 
CONTRACT NO :008767 REGION NO : 1 AWARDED ON : Jun 10 2015 
VERSION NO :6 WORK ORDER# : XL4544
HWY :SR 542,547
TITLE :SR 542 / SR 547

INTERSECTION IMPROVEMENT

  15A006  
PROJECT :
COUNTY(S) :WHATCOM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/20/2015
10:18

DOT_RGGB01

WA DOT 542(1)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- LOW BIDDER -------

COLACURCIO BROTHERS, INC. FABER CONSTRUCTION CORP.
3287 "H" STREET RD 131 EAST GROVER ST

BLAINE   WA  982309206 LYNDEN   WA  982641511
CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100763

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
68 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
69 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
70 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
71 SPCC PLAN 

L.S. -66.67 % 66.67 % -47.73 %

500.00 -1,000.00 2,500.00 1,000.00 784.00 -716.001,500.00

5.0000
72 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

11.0000 S.Y. -50.00 % 110.0000 1,000.00 % 61.8500 518.50 %

55.00 -55.00 1,210.00 1,100.00 680.35 570.35
10.0000
110.00

600.0000
73 MAILBOX SUPPORT TYPE 1

1.0000 EACH 18.81 % 700.0000 38.61 % 420.0000 -16.83 %

600.00 95.00 700.00 195.00 420.00 -85.00
505.0000
505.00

$1,055,296.50 23.60% $1,181,211.20 38.35% $926,089.49 8.47%
LOW BIDDER  REJECTED 

$853,773.50CONTRACT TOTAL

$926,089.49$1,055,296.50 $1,181,211.20BASE TOTAL 23.60% 38.35% 8.47%$853,773.50

LOW BIDDER REJECTED


