

PS&E JOB NO : 16A005 REVISION NO :  
 CONTRACT NO : 008876 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4908  
 HWY : SR 005,090  
 TITLE : I-5 & I-90  
 REGIONWIDE SAFETY  
 HIGH FRICTION SURFACE  
 16A005  
 PROJECT : STPF-9999(720)  
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Apr 13 2016  
 AWARDED ON : May 2 2016

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 SPECIALIZED PAVEMENT MARKING : DEANGELO BROTHERS, LLC AMERICAN CIVIL CONSTRUCTORS  
 11095 SW INDUSTRIAL WAY 100 N CONAHAN DR 2990 BAY VISTA COURT  
 SUITE A  
 TUALATIN OR 970629685 HAZELTON PA 182017355 BENICIA CA 945101194  
 CONTRACTOR NUMBER : 100230 CONTRACTOR NUMBER : 100845 CONTRACTOR NUMBER : 101013

| ITEM NO.                     | ITEM DESCRIPTION                 | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | 2ND BIDDER                   |                              | % DIFF./ AMT.DIFF. | 3RD BIDDER |  |
|------------------------------|----------------------------------|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------|--|
|                              |                                  |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |            |  |
| PREPARATION                  |                                  |           |                              |                              |                    |                              |                              |                    |            |  |
| 1                            | MOBILIZATION                     | L.S.      | 38,040.00                    | 10,000.00                    | -28,040.00         | 21,500.00                    | -16,540.00                   | 36,412.40          | -1,627.60  |  |
| 2                            | REMOVING PLASTIC LINE            | L.F.      | 2.5000                       | 2.0000                       | -20.00 %           | 2.7800                       | 11.20 %                      | 2.6500             | 6.00 %     |  |
|                              | 3650.0000                        |           | 9,125.00                     | 7,300.00                     | -1,825.00          | 10,147.00                    | 1,022.00                     | 9,672.50           | 547.50     |  |
| 3                            | REMOVING PLASTIC TRAFFIC MARKING | EACH      | 250.0000                     | 250.0000                     | 0.00 %             | 315.0000                     | 26.00 %                      | 300.0000           | 20.00 %    |  |
|                              | 2.0000                           |           | 500.00                       | 500.00                       | 0.00               | 630.00                       | 130.00                       | 600.00             | 100.00     |  |
| 4                            | REMOVING RAISED PAVEMENT MARKER  | HUND      | 500.0000                     | 300.0000                     | -40.00 %           | 683.0000                     | 36.60 %                      | 650.0000           | 30.00 %    |  |
|                              | 2.3000                           |           | 1,150.00                     | 690.00                       | -460.00            | 1,570.90                     | 420.90                       | 1,495.00           | 345.00     |  |
| HOT MIX ASPHALT              |                                  |           |                              |                              |                    |                              |                              |                    |            |  |
| 5                            | HIGH FRICTION SURFACE TREATMENT  | S.Y.      | 45.0000                      | 23.0000                      | -48.89 %           | 29.0000                      | -35.56 %                     | 38.3000            | -14.89 %   |  |
|                              | 6280.0000                        |           | 282,600.00                   | 144,440.00                   | -138,160.00        | 182,120.00                   | -100,480.00                  | 240,524.00         | -42,076.00 |  |
| EROSION CONTROL AND PLANTING |                                  |           |                              |                              |                    |                              |                              |                    |            |  |
| 6                            | INLET PROTECTION                 | EACH      | 125.0000                     | 200.0000                     | 60.00 %            | 250.0000                     | 100.00 %                     | 250.0000           | 100.00 %   |  |
|                              | 4.0000                           |           | 500.00                       | 800.00                       | 300.00             | 1,000.00                     | 500.00                       | 1,000.00           | 500.00     |  |
| TRAFFIC                      |                                  |           |                              |                              |                    |                              |                              |                    |            |  |
| 7                            | PAINT LINE                       | L.F.      | 0.8000                       | 0.6500                       | -18.75 %           | 1.0000                       | 25.00 %                      | 0.9500             | 18.75 %    |  |
|                              | 4460.0000                        |           | 3,568.00                     | 2,899.00                     | -669.00            | 4,460.00                     | 892.00                       | 4,237.00           | 669.00     |  |
| 8                            | PLASTIC LINE                     | L.F.      | 1.5000                       | 2.0000                       | 33.33 %            | 3.8500                       | 156.67 %                     | 3.6500             | 143.33 %   |  |
|                              | 1500.0000                        |           | 2,250.00                     | 3,000.00                     | 750.00             | 5,775.00                     | 3,525.00                     | 5,475.00           | 3,225.00   |  |

PS&E JOB NO : 16A005 REVISION NO :  
 CONTRACT NO : 008876 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4908  
 HWY : SR 005,090  
 TITLE : I-5 & I-90  
 REGIONWIDE SAFETY  
 HIGH FRICTION SURFACE  
 16A005  
 PROJECT : STPF-9999(720)  
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Apr 13 2016  
 AWARDED ON : May 2 2016

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 SPECIALIZED PAVEMENT MARKING : DEANGELO BROTHERS, LLC AMERICAN CIVIL CONSTRUCTORS  
 11095 SW INDUSTRIAL WAY 100 N CONAHAN DR 2990 BAY VISTA COURT  
 SUITE A  
 TUALATIN OR 970629685 HAZELTON PA 182017355 BENICIA CA 945101194  
 CONTRACTOR NUMBER : 100230 CONTRACTOR NUMBER : 100845 CONTRACTOR NUMBER : 101013

| ITEM NO.    | ITEM DESCRIPTION                          | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | 2ND BIDDER                   |                              | % DIFF./ AMT.DIFF. | 3RD BIDDER |  |
|-------------|---|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------|--|
|             |   |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |            |  |
| TRAFFIC     |   |           |                              |                              |                    |                              |                              |                    |            |  |
| 9           | PLASTIC CROSSHATCH MARKING                |           |                              |                              |                    |                              |                              |                    |            |  |
|             | 45.0000                                   | L.F.      | 15.0000                      | 20.0000                      | 33.33 %            | 19.9000                      | 32.67 %                      | 18.0000            | 20.00 %    |  |
|             |   |           | 675.00                       | 900.00                       | 225.00             | 895.50                       | 220.50                       | 810.00             | 135.00     |  |
| 10          | PAINTED WIDE LANE LINE                    |           |                              |                              |                    |                              |                              |                    |            |  |
|             | 430.0000                                  | L.F.      | 1.5000                       | 1.2500                       | -16.67 %           | 1.6500                       | 10.00 %                      | 1.5000             | 0.00 %     |  |
|             |   |           | 645.00                       | 537.50                       | -107.50            | 709.50                       | 64.50                        | 645.00             | 0.00       |  |
| 11          | PLASTIC WIDE LANE LINE                    |           |                              |                              |                    |                              |                              |                    |            |  |
|             | 2100.0000                                 | L.F.      | 4.5000                       | 2.5000                       | -44.44 %           | 6.3000                       | 40.00 %                      | 6.0000             | 33.33 %    |  |
|             |   |           | 9,450.00                     | 5,250.00                     | -4,200.00          | 13,230.00                    | 3,780.00                     | 12,600.00          | 3,150.00   |  |
| 12          | PLASTIC HOV LANE SYMBOL                   |           |                              |                              |                    |                              |                              |                    |            |  |
|             | 2.0000                                    | EACH      | 300.0000                     | 375.0000                     | 25.00 %            | 367.5000                     | 22.50 %                      | 350.0000           | 16.67 %    |  |
|             |   |           | 600.00                       | 750.00                       | 150.00             | 735.00                       | 135.00                       | 700.00             | 100.00     |  |
| 13          | RAISED PAVEMENT MARKER TYPE 2             |           |                              |                              |                    |                              |                              |                    |            |  |
|             | 1.3000                                    | HUND      | 2,500.0000                   | 1,250.0000                   | -50.00 %           | 1,024.0000                   | -59.04 %                     | 975.0000           | -61.00 %   |  |
|             |   |           | 3,250.00                     | 1,625.00                     | -1,625.00          | 1,331.20                     | -1,918.80                    | 1,267.50           | -1,982.50  |  |
| 14          | TEMPORARY PAVEMENT MARKING-SHORT DURATION |           |                              |                              |                    |                              |                              |                    |            |  |
|             | 3550.0000                                 | L.F.      | 1.5000                       | 0.5000                       | -66.67 %           | 0.2100                       | -86.00 %                     | 0.2000             | -86.67 %   |  |
|             |   |           | 5,325.00                     | 1,775.00                     | -3,550.00          | 745.50                       | -4,579.50                    | 710.00             | -4,615.00  |  |
| 15          | PROJECT TEMPORARY TRAFFIC CONTROL         |           |                              |                              |                    |                              |                              |                    |            |  |
|             |   | L.S.      |                              |                              | 0.24 %             |                              | -5.66 %                      |                    | -29.09 %   |  |
|             |   |           | 63,600.00                    | 63,750.00                    | 150.00             | 60,000.00                    | -3,600.00                    | 45,100.60          | -18,499.40 |  |
| OTHER ITEMS |   |           |                              |                              |                    |                              |                              |                    |            |  |
| 16          | REIMBURSEMENT FOR THIRD PARTY DAMAGE      |           |                              |                              |                    |                              |                              |                    |            |  |
|             |   | EST.      |                              |                              | 0.00 %             |                              | 0.00 %                       |                    | 0.00 %     |  |
|             |   |           | 5.00                         | 5.00                         |                    | 5.00                         |                              | 5.00               |            |  |
| 17          | MINOR CHANGE                              |           |                              |                              |                    |                              |                              |                    |            |  |
|             |   | CALC      |                              |                              | 0.00 %             |                              | 0.00 %                       |                    | 0.00 %     |  |
|             |   |           | -2.00                        | -2.00                        |                    | -2.00                        |                              | -2.00              |            |  |
| 18          | AGGREGATE COMPLIANCE PRICE ADJUSTMENT     |           |                              |                              |                    |                              |                              |                    |            |  |
|             |   | CALC      |                              |                              | 0.00 %             |                              | 0.00 %                       |                    | 0.00 %     |  |
|             |   |           | -2.00                        | -2.00                        |                    | -2.00                        |                              | -2.00              |            |  |

PS&E JOB NO : 16A005 REVISION NO :  
 CONTRACT NO : 008876 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4908  
 HWY : SR 005,090  
 TITLE : I-5 & I-90  
 REGIONWIDE SAFETY  
 HIGH FRICTION SURFACE  
 16A005  
 PROJECT : STPF-9999(720)  
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Apr 13 2016  
 AWARDED ON : May 2 2016

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 SPECIALIZED PAVEMENT MARKING : DEANGELO BROTHERS, LLC AMERICAN CIVIL CONSTRUCTORS  
 11095 SW INDUSTRIAL WAY 100 N CONAHAN DR 2990 BAY VISTA COURT  
 SUITE A  
 TUALATIN OR 970629685 HAZELTON PA 182017355 BENICIA CA 945101194  
 CONTRACTOR NUMBER : 100230 CONTRACTOR NUMBER : 100845 CONTRACTOR NUMBER : 101013

| ITEM NO.    | ITEM DESCRIPTION                       | UNIT MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |              |          |
|-------------|--|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--------------|----------|
|             |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |              |          |
| OTHER ITEMS |  |           |                                 |                       |                                 |                       |                                 |                       |              |          |
| 19          | SPCC PLAN                              | L.S.      | 1,000.00                        | -50.00 %              | 500.00                          | -500.00               | 1,100.00                        | 10.00 %               | 3,000.00     | 200.00 % |
| 20          | REFERENCING EXISTING PAVEMENT MARKINGS | L.S.      | 2,000.00                        | 0.00 %                | 2,000.00                        | 0.00                  | 3,500.00                        | 75.00 %               | 750.00       | -62.50 % |
|             | CONTRACT TOTAL                         |           | \$424,279.00                    | -41.85%               | \$246,717.50                    | -41.85%               | \$309,450.60                    | -27.06%               | \$365,000.00 | -13.97%  |
|             | BASE TOTAL                             |           | \$424,279.00                    | -41.85%               | \$246,717.50                    | -41.85%               | \$309,450.60                    | -27.06%               | \$365,000.00 | -13.97%  |