

PS&E JOB NO : 16A802 REVISION NO :  
 CONTRACT NO : 008944 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL5133  
 HWY : SR 520  
 TITLE : SR 520  
 84TH AVE NE AND 92ND AVE NE  
 ADDED TRUCK APRONS  
 16A802  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 27 2016  
 AWARDED ON : Aug 2 2016

----- LOW BIDDER -----  
 C.A. CAREY CORPORATION  
 537 NW LOCUST ST  
 98027-2412  
 ISSAQUAH WA 980271006  
 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			
			25,000.00	28,000.00	12.00 %
				3,000.00	-100.00 %
2	CLEARING AND GRUBBING				
	0.0400	ACRE	5,000.0000	160,000.0000	3,100.00 %
			200.00	6,400.00	-100.00 %
3	REMOVING CEMENT CONC. SIDEWALK				
	28.0000	S.Y.	40.0000	60.0000	50.00 %
			1,120.00	1,680.00	-100.00 %
4	REMOVING CEMENT CONC. CURB AND GUTTER				
	67.0000	L.F.	25.0000	24.0000	560.00
			1,675.00	1,608.00	-4.00 %
5	REMOVING CEMENT CONC. CURB				
	28.0000	L.F.	25.0000	48.0000	92.00 %
			700.00	1,344.00	-100.00 %
6	REMOVING CONC. PLANTER BORDER				
	9.0000	L.F.	30.0000	48.0000	60.00 %
			270.00	432.00	-100.00 %
				162.00	0.00
SURFACING					
7	CRUSHED SURFACING BASE COURSE				
	30.2000	C.Y.	300.0000	180.0000	-40.00 %
			9,060.00	5,436.00	-3,624.00
					0.00
HOT MIX ASPHALT					
8	HMA CL. 1/2 IN. PG 64-22				
	4.2000	TON	400.0000	500.0000	25.00 %
			1,680.00	2,100.00	-100.00 %
				420.00	0.00

PS&E JOB NO : 16A802 REVISION NO :  
 CONTRACT NO : 008944 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL5133  
 HWY : SR 520  
 TITLE : SR 520  
 84TH AVE NE AND 92ND AVE NE  
 ADDED TRUCK APRONS  
 16A802  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 27 2016  
 AWARDED ON : Aug 2 2016

----- LOW BIDDER -----  
 C.A. CAREY CORPORATION  
 537 NW LOCUST ST  
 98027-2412  
 ISSAQUAH WA 980271006  
 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT					
9	ASPHALT COST PRICE ADJUSTMENT				
	CALC		1.00	1.00	0.00 %
IRRIGATION AND WATER DISTRIBUTION					
10	IRRIGATION SYSTEM				
	L.S.		6,000.00	9,000.00	50.00 % -100.00 %
EROSION CONTROL AND ROADSIDE PLANTING					
11	ESC LEAD				
	20.0000 DAY		300.0000	75.0000	-75.00 %
			6,000.00	1,500.00	-4,500.00
12	INLET PROTECTION				
	14.0000 EACH		150.0000	125.0000	-16.67 %
			2,100.00	1,750.00	-350.00
13	COMPOST SOCK				
	145.0000 L.F.		12.5000	15.0000	20.00 %
			1,812.50	2,175.00	362.50
14	LANDSCAPING				
	L.S.		20,000.00	45,000.00	125.00 % -100.00 %
TRAFFIC					
15	ROUNDAABOUT CEMENT CONCRETE CURB AND GUTTER				
	133.0000 L.F.		50.0000	90.0000	80.00 %
			6,650.00	11,970.00	5,320.00
16	ROUNDAABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER				
	84.0000 L.F.		50.0000	100.0000	100.00 %
			4,200.00	8,400.00	4,200.00

PS&E JOB NO : 16A802 REVISION NO :  
 CONTRACT NO : 008944 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL5133  
 HWY : SR 520  
 TITLE : SR 520  
 84TH AVE NE AND 92ND AVE NE  
 ADDED TRUCK APRONS  
 16A802  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 27 2016  
 AWARDED ON : Aug 2 2016

----- LOW BIDDER -----  
 C.A. CAREY CORPORATION  
 537 NW LOCUST ST  
 98027-2412  
 ISSAQUAH WA 980271006  
 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC					
17	CIP CONCRETE LANDSCAPE EDGING				
	44.0000 L.F.		40.0000	75.0000	87.50 %
			1,760.00	3,300.00	1,540.00
					0.00
18	CEMENT CONC. PEDESTRIAN CURB				
	15.0000 L.F.		80.0000	135.0000	68.75 %
			1,200.00	2,025.00	825.00
					0.00
19	PLASTIC CROSSWALK LINE				
	16.0000 S.F.		40.0000	30.0000	-25.00 %
			640.00	480.00	-160.00
					0.00
20	TUBULAR MARKER				
	2.0000 EACH		250.0000	300.0000	20.00 %
			500.00	600.00	100.00
					0.00
21	PERMANENT SIGNING				
	L.S.				0.00 %
			6,000.00	6,000.00	0.00
					0.00
22	ELECTRICAL SYSTEM MODIFICATIONS				
	L.S.				207.69 %
			13,000.00	40,000.00	27,000.00
					0.00
23	PORTABLE CHANGEABLE MESSAGE SIGN				
	968.0000 HR		20.0000	5.0000	-75.00 %
			19,360.00	4,840.00	-14,520.00
					0.00
24	PROJECT TEMPORARY TRAFFIC CONTROL				
	L.S.				0.00 %
			34,000.00	34,000.00	0.00
					0.00
25	TRAFFIC CONTROL SUPERVISOR				
	L.S.				-86.11 %
			14,400.00	2,000.00	-12,400.00
					0.00
OTHER ITEMS					
26	ROADWAY SURVEYING				
	L.S.				50.00 %
			4,000.00	6,000.00	2,000.00
					0.00

PS&E JOB NO : 16A802 REVISION NO :  
 CONTRACT NO : 008944 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL5133  
 HWY : SR 520  
 TITLE : SR 520  
 84TH AVE NE AND 92ND AVE NE  
 ADDED TRUCK APRONS  
 16A802  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 27 2016  
 AWARDED ON : Aug 2 2016

----- LOW BIDDER -----  
 C.A. CAREY CORPORATION  
 537 NW LOCUST ST  
 98027-2412  
 ISSAQUAH WA 980271006  
 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./	AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS						
27	CEMENT CONC. SIDEWALK					
	13.3000	S.Y.	150.0000	135.0000	-10.00 %	-100.00 %
			1,995.00	1,795.50	-199.50	0.00
28	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A					
	1.0000	EACH	4,000.0000	3,600.0000	-10.00 %	-100.00 %
			4,000.00	3,600.00	-400.00	0.00
29	TEXTURED CEMENT CONCRETE PAVEMENT					
	72.0000	S.Y.	300.0000	220.0000	-26.67 %	-100.00 %
			21,600.00	15,840.00	-5,760.00	0.00
30	FLEXIBLE POROUS VEGETATED PAVEMENT					
	195.0000	S.F.	25.0000	30.0000	20.00 %	-100.00 %
			4,875.00	5,850.00	975.00	0.00
31	ARCHITECTURAL SCREEN					
		L.S.			15.38 %	-100.00 %
			26,000.00	30,000.00	4,000.00	0.00
32	ROADSIDE CLEANUP					
		EST.			0.00 %	0.00 %
			3,500.00	3,500.00		0.00
33	REIMBURSEMENT FOR THIRD PARTY DAMAGE					
		EST.			0.00 %	0.00 %
			5.00	5.00		0.00
34	MINOR CHANGE					
		CALC			0.00 %	0.00 %
			-1.00	-1.00		0.00
35	SPCC PLAN					
		L.S.			-75.00 %	-100.00 %
			2,000.00	500.00	-1,500.00	0.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/29/2016

\* \* \* BID CHECK REPORT \* \* \*

TIME: 15:47

PS&E JOB NO : 16A802      REVISION NO :  
 CONTRACT NO : 008944      REGION NO : 1  
 VERSION NO : 3      WORK ORDER# : XL5133  
 HWY : SR 520  
 TITLE : SR 520  
       84TH AVE NE AND 92ND AVE NE  
       ADDED TRUCK APRONS  
       16A802  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 27 2016  
 AWARDED ON : Aug 2 2016

----- LOW BIDDER -----  
 C.A. CAREY CORPORATION  
 537 NW LOCUST ST  
 98027-2412  
 ISSAQUAH WA 980271006  
 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS						
36	AGGREGATE COMPLIANCE PRICE ADJUSTMENT					
	CALC		-2.00	-2.00	0.00 %	0.00 %
	CONTRACT TOTAL		<u>\$245,300.50</u>	<u>\$287,128.50</u>	17.05%	\$0.00
	BASE TOTAL		<u>\$245,300.50</u>	<u>\$287,128.50</u>	17.05%	