

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/06/2019

* * * BID CHECK REPORT * * *

TIME: 14:24

PS&E JOB NO : 19A012 REVISION NO :
 CONTRACT NO : 009489 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5992
 HWY : SR 005
 TITLE : I-5
 SEA-TAC NB WEIGH STATION 1
 WEIGH STATION PRESERVATION
 19A012
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 20 2019
 AWARDED ON : Nov 27 2019

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 CPM DEVELOPMENT CORPORATION LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC.
 1508 VALENTINE AVE SE 18808 SE 256TH ST 4224 WALLER RD E
 PACIFIC WA 980472103 COVINGTON WA 980424943 TACOMA WA 984431099
 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.							
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.

PS&E JOB NO : 19A012 REVISION NO :
 CONTRACT NO : 009489 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5992
 HWY : SR 005
 TITLE : I-5
 SEA-TAC NB WEIGH STATION 1
 WEIGH STATION PRESERVATION
 19A012
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 20 2019
 AWARDED ON : Nov 27 2019

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 CPM DEVELOPMENT CORPORATION LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC.
 1508 VALENTINE AVE SE 18808 SE 256TH ST 4224 WALLER RD E
 PACIFIC WA 980472103 COVINGTON WA 980424943 TACOMA WA 984431099
 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.	48,242.00	-31.59 %	30,000.00	-37.81 %	16,000.00	-66.83 %	
				-15,242.00		-18,242.00		-32,242.00	
GRADING									
2	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.	68,255.00	-63.64 %	17,374.00	-74.55 %	31,025.00	-54.55 %	
	1241.0000		55.0000	-43,435.00	14.0000	-50,881.00	25.0000	-37,230.00	
SURFACING									
3	CRUSHED SURFACING BASE COURSE	TON	12,000.00	-45.33 %	4,000.00	-66.67 %	13,760.00	14.67 %	
	160.0000		75.0000	-5,440.00	25.0000	-8,000.00	86.0000	1,760.00	
LIQUID ASPHALT									
4	ASPHALT FOR FOG SEAL	TON	5,000.00	-73.20 %	7,000.00	40.00 %	5,400.00	8.00 %	
	2.0000		2,500.0000	-3,660.00	3,500.0000	2,000.00	2,700.0000	400.00	
HOT MIX ASPHALT									
5	CRACK SEALING - FA	EST.	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	
6	PLANING BITUMINOUS PAVEMENT	S.Y.	84,700.00	-67.50 %	31,762.50	-62.50 %	35,997.50	-57.50 %	
	8470.0000		10.0000	-57,172.50	3.7500	-52,937.50	4.2500	-48,702.50	
7	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58V-22	TON	48,000.00	-37.50 %	34,080.00	-29.00 %	42,000.00	-12.50 %	
	240.0000		200.0000	-18,000.00	142.0000	-13,920.00	175.0000	-6,000.00	

PS&E JOB NO : 19A012 REVISION NO :
 CONTRACT NO : 009489 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5992
 HWY : SR 005
 TITLE : I-5
 SEA-TAC NB WEIGH STATION 1
 WEIGH STATION PRESERVATION
 19A012
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 20 2019
 AWARDED ON : Nov 27 2019

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE	LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST	TUCCI & SONS, INC. 4224 WALLER RD E
PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000	COVINGTON WA 980424943 CONTRACTOR NUMBER : 469025	TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
8	HMA CL. 1/2 IN. PG 58V-22 920.0000	TON	120.0000 110,400.00	103.0000 94,760.00	-14.17 % -15,640.00	112.0000 103,040.00	-6.67 % -7,360.00	99.0000 91,080.00	-17.50 % -19,320.00	
9	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		3,312.00	3,312.00	0.00 %	3,312.00	0.00 %	3,312.00	0.00 %	
10	COMPACTION PRICE ADJUSTMENT CALC		2,208.00	2,208.00	0.00 %	2,208.00	0.00 %	2,208.00	0.00 %	
11	ASPHALT COST PRICE ADJUSTMENT CALC		1,756.00	1,756.00	0.00 %	1,756.00	0.00 %	1,756.00	0.00 %	
12	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
EROSION CONTROL AND ROADSIDE PLANTING										
13	ESC LEAD 4.0000	DAY	100.0000 400.00	160.0000 640.00	60.00 % 240.00	10.0000 40.00	-90.00 % -360.00	60.0000 240.00	-40.00 % -160.00	
14	INLET PROTECTION 7.0000	EACH	100.0000 700.00	71.0000 497.00	-29.00 % -203.00	100.0000 700.00	0.00 % 0.00	125.0000 875.00	25.00 % 175.00	
15	EROSION/WATER POLLUTION CONTROL EST.		25,000.00	25,000.00	0.00 %	25,000.00	0.00 %	25,000.00	0.00 %	
TRAFFIC										
16	PLASTIC LINE 5680.0000	L.F.	2.0000 11,360.00	1.7500 9,940.00	-12.50 % -1,420.00	1.7500 9,940.00	-12.50 % -1,420.00	2.0000 11,360.00	0.00 % 0.00	

PS&E JOB NO : 19A012 REVISION NO :
 CONTRACT NO : 009489 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5992
 HWY : SR 005
 TITLE : I-5
 SEA-TAC NB WEIGH STATION 1
 WEIGH STATION PRESERVATION
 19A012
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 20 2019
 AWARDED ON : Nov 27 2019

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 CPM DEVELOPMENT CORPORATION LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC.
 1508 VALENTINE AVE SE 18808 SE 256TH ST 4224 WALLER RD E
 PACIFIC WA 980472103 COVINGTON WA 980424943 TACOMA WA 984431099
 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
17	PLASTIC WIDE LANE LINE									
	1390.0000	L.F.	4.0000	-17.50 %	3.3000	-17.50 %	3.3000	-17.50 %	3.7500	-6.25 %
			5,560.00	-973.00	4,587.00	-973.00	4,587.00	-973.00	5,212.50	-347.50
18	PLASTIC STOP LINE									
	290.0000	L.F.	20.0000	-53.50 %	9.3000	-53.75 %	9.2500	-53.75 %	11.0000	-45.00 %
			5,800.00	-3,103.00	2,697.00	-3,117.50	2,682.50	-3,117.50	3,190.00	-2,610.00
19	PLASTIC TRAFFIC ARROW									
	4.0000	EACH	200.0000	-17.50 %	165.0000	-17.50 %	165.0000	-17.50 %	190.0000	-5.00 %
			800.00	-140.00	660.00	-140.00	660.00	-140.00	760.00	-40.00
20	PLASTIC TRAFFIC LETTER									
	48.0000	EACH	100.0000	-34.50 %	65.5000	-35.00 %	65.0000	-35.00 %	75.0000	-25.00 %
			4,800.00	-1,656.00	3,144.00	-1,680.00	3,120.00	-1,680.00	3,600.00	-1,200.00
21	RAISED PAVEMENT MARKER TYPE 2									
	0.5200	HUND	1,500.0000	-67.00 %	495.0000	-66.67 %	500.0000	-66.67 %	570.0000	-62.00 %
			780.00	-522.60	257.40	-520.00	260.00	-520.00	296.40	-483.60
22	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	7360.0000	L.F.	0.5000	-50.00 %	0.2500	-40.00 %	0.3000	-40.00 %	0.4000	-20.00 %
			3,680.00	-1,840.00	1,840.00	-1,472.00	2,208.00	-1,472.00	2,944.00	-736.00
23	ITS									
		L.S.	15,000.00	-45.33 %	8,200.00	-33.33 %	10,000.00	-33.33 %	9,500.00	-36.67 %
				-6,800.00		-5,000.00		-5,000.00		-5,500.00
24	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.	86,160.00	-69.24 %	26,500.00	-60.54 %	34,000.00	-60.54 %	39,000.00	-54.74 %
				-59,660.00		-52,160.00		-52,160.00		-47,160.00
25	CONSTRUCTION SIGNS CLASS A									
	40.0000	S.F.	30.0000	41.67 %	42.5000	10.00 %	33.0000	10.00 %	38.0000	26.67 %
			1,200.00	500.00	1,700.00	120.00	1,320.00	120.00	1,520.00	320.00
OTHER ITEMS										
26	ROADWAY SURVEYING									
		L.S.	10,000.00	-70.00 %	3,000.00	-75.00 %	2,500.00	-75.00 %	3,500.00	-65.00 %
				-7,000.00		-7,500.00		-7,500.00		-6,500.00

PS&E JOB NO : 19A012 REVISION NO :
 CONTRACT NO : 009489 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5992
 HWY : SR 005
 TITLE : I-5
 SEA-TAC NB WEIGH STATION 1
 WEIGH STATION PRESERVATION
 19A012
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 20 2019
 AWARDED ON : Nov 27 2019

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE	LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST	TUCCI & SONS, INC. 4224 WALLER RD E
PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000	COVINGTON WA 980424943 CONTRACTOR NUMBER : 469025	TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
27	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.	10,000.00	-59.00 %	4,100.00	-59.00 %	4,000.00	-60.00 %	4,700.00	-53.00 %
28	FORCE ACCOUNT - MINOR ELECTRICAL REPAIR WORK	EST.	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %
29	ROADSIDE CLEANUP	EST.	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %
30	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
31	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
32	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
33	SPCC PLAN	L.S.	1,500.00	10.00 %	1,650.00	150.00	500.00	-66.67 %	300.00	-80.00 %
CONTRACT TOTAL			\$586,615.00	-42.09%	\$339,697.90		\$356,052.00	-39.30%	\$374,538.40	-36.15%
BASE TOTAL			\$586,615.00	-42.09%	\$339,697.90		\$356,052.00	-39.30%	\$374,538.40	-36.15%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/06/2019

*** BID CHECK REPORT ***

TIME: 14:24

PS&E JOB NO : 19A012 REVISION NO :
 CONTRACT NO : 009489 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5992
 HWY : SR 005
 TITLE : I-5
 SEA-TAC NB WEIGH STATION 1
 WEIGH STATION PRESERVATION
 19A012
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 20 2019
 AWARDED ON : Nov 27 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MILES RESOURCES, LLC 400 VALLEY AVE NE 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 904000	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.							
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		

PS&E JOB NO : 19A012 REVISION NO :
 CONTRACT NO : 009489 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5992
 HWY : SR 005
 TITLE : I-5
 SEA-TAC NB WEIGH STATION 1
 WEIGH STATION PRESERVATION
 19A012
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 20 2019
 AWARDED ON : Nov 27 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MILES RESOURCES, LLC 400 VALLEY AVE NE 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 904000	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	48,242.00	-34.12 %	31,783.50	-16,458.50	39,037.00	-19.08 %	55,000.00	14.01 %
GRADING										
2	PAVEMENT REPAIR EXCAVATION INCL. HAUL 1241.0000	S.Y.	68,255.00	-70.00 %	16.5000	-47,778.50	38.5000	-30.00 %	40.0000	-27.27 %
SURFACING										
3	CRUSHED SURFACING BASE COURSE 160.0000	TON	12,000.00	-30.00 %	52.5000	-3,600.00	50.0000	-33.33 %	55.0000	-26.67 %
LIQUID ASPHALT										
4	ASPHALT FOR FOG SEAL 2.0000	TON	5,000.00	-40.00 %	1,500.0000	-2,000.00	1,400.0000	-44.00 %	6,400.0000	156.00 %
HOT MIX ASPHALT										
5	CRACK SEALING - FA	EST.	10,000.00	0.00 %	10,000.00		10,000.00	0.00 %	10,000.00	0.00 %
6	PLANING BITUMINOUS PAVEMENT 8470.0000	S.Y.	84,700.00	-65.00 %	3.5000	-55,055.00	3.0000	-70.00 %	6.0000	-40.00 %
7	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58V-22 240.0000	TON	48,000.00	-11.00 %	178.0000	-5,280.00	160.0000	-20.00 %	180.0000	-10.00 %

PS&E JOB NO : 19A012 REVISION NO :
 CONTRACT NO : 009489 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5992
 HWY : SR 005
 TITLE : I-5
 SEA-TAC NB WEIGH STATION 1
 WEIGH STATION PRESERVATION
 19A012
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 20 2019
 AWARDED ON : Nov 27 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT													
8	HMA CL. 1/2 IN. PG 58V-22 920.0000	TON	120.0000 110,400.00	129.0000 118,680.00	7.50 % 8,280.00	100.0000 92,000.00	-16.67 % -18,400.00	120.0000 110,400.00	0.00 % 0.00				
9	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		3,312.00	3,312.00	0.00 %	3,312.00	0.00 %	3,312.00	0.00 %				
10	COMPACTION PRICE ADJUSTMENT CALC		2,208.00	2,208.00	0.00 %	2,208.00	0.00 %	2,208.00	0.00 %				
11	ASPHALT COST PRICE ADJUSTMENT CALC		1,756.00	1,756.00	0.00 %	1,756.00	0.00 %	1,756.00	0.00 %				
12	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %				
EROSION CONTROL AND ROADSIDE PLANTING													
13	ESC LEAD 4.0000	DAY	100.0000 400.00	14.5000 58.00	-85.50 % -342.00	75.0000 300.00	-25.00 % -100.00	145.0000 580.00	45.00 % 180.00				
14	INLET PROTECTION 7.0000	EACH	100.0000 700.00	50.0000 350.00	-50.00 % -350.00	100.0000 700.00	0.00 % 0.00	130.0000 910.00	30.00 % 210.00				
15	EROSION/WATER POLLUTION CONTROL EST.		25,000.00	25,000.00	0.00 %	25,000.00	0.00 %	25,000.00	0.00 %				
TRAFFIC													
16	PLASTIC LINE 5680.0000	L.F.	2.0000 11,360.00	1.7500 9,940.00	-12.50 % -1,420.00	2.3000 13,064.00	15.00 % 1,704.00	2.0000 11,360.00	0.00 % 0.00				

PS&E JOB NO : 19A012 REVISION NO :
 CONTRACT NO : 009489 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5992
 HWY : SR 005
 TITLE : I-5
 SEA-TAC NB WEIGH STATION 1
 WEIGH STATION PRESERVATION
 19A012
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 20 2019
 AWARDED ON : Nov 27 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
17	PLASTIC WIDE LANE LINE									
	1390.0000	L.F.	4.0000	3.2500	-18.75 %	4.5000	12.50 %	4.0000	0.00 %	
			5,560.00	4,517.50	-1,042.50	6,255.00	695.00	5,560.00	0.00	
18	PLASTIC STOP LINE									
	290.0000	L.F.	20.0000	9.2500	-53.75 %	13.5000	-32.50 %	10.0000	-50.00 %	
			5,800.00	2,682.50	-3,117.50	3,915.00	-1,885.00	2,900.00	-2,900.00	
19	PLASTIC TRAFFIC ARROW									
	4.0000	EACH	200.0000	165.0000	-17.50 %	570.0000	185.00 %	180.0000	-10.00 %	
			800.00	660.00	-140.00	2,280.00	1,480.00	720.00	-80.00	
20	PLASTIC TRAFFIC LETTER									
	48.0000	EACH	100.0000	66.0000	-34.00 %	165.0000	65.00 %	70.0000	-30.00 %	
			4,800.00	3,168.00	-1,632.00	7,920.00	3,120.00	3,360.00	-1,440.00	
21	RAISED PAVEMENT MARKER TYPE 2									
	0.5200	HUND	1,500.0000	500.0000	-66.67 %	1,350.0000	-10.00 %	540.0000	-64.00 %	
			780.00	260.00	-520.00	702.00	-78.00	280.80	-499.20	
22	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	7360.0000	L.F.	0.5000	1.0000	100.00 %	1.0000	100.00 %	1.0000	100.00 %	
			3,680.00	7,360.00	3,680.00	7,360.00	3,680.00	7,360.00	3,680.00	
23	ITS									
		L.S.			-16.67 %		-43.33 %		-10.00 %	
			15,000.00	12,500.00	-2,500.00	8,500.00	-6,500.00	13,500.00	-1,500.00	
24	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-62.86 %		-65.18 %		-30.80 %	
			86,160.00	32,000.00	-54,160.00	30,000.00	-56,160.00	59,623.00	-26,537.00	
25	CONSTRUCTION SIGNS CLASS A									
	40.0000	S.F.	30.0000	44.0000	46.67 %	40.0000	33.33 %	60.0000	100.00 %	
			1,200.00	1,760.00	560.00	1,600.00	400.00	2,400.00	1,200.00	
OTHER ITEMS										
26	ROADWAY SURVEYING									
		L.S.			-70.00 %		-70.00 %		40.00 %	
			10,000.00	3,000.00	-7,000.00	3,000.00	-7,000.00	14,000.00	4,000.00	

PS&E JOB NO : 19A012 REVISION NO :
 CONTRACT NO : 009489 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5992
 HWY : SR 005
 TITLE : I-5
 SEA-TAC NB WEIGH STATION 1
 WEIGH STATION PRESERVATION
 19A012
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 20 2019
 AWARDED ON : Nov 27 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
27	REFERENCING EXISTING PAVEMENT MARKINGS									
	L.S.		10,000.00	-60.00 %	4,000.00	-6,000.00	4,200.00	-58.00 %	10,000.00	0.00 %
28	FORCE ACCOUNT - MINOR ELECTRICAL REPAIR WORK									
	EST.		5,000.00	0.00 %	5,000.00	5,000.00	5,000.00	0.00 %	5,000.00	0.00 %
29	ROADSIDE CLEANUP									
	EST.		5,000.00	0.00 %	5,000.00	5,000.00	5,000.00	0.00 %	5,000.00	0.00 %
30	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.		5.00	0.00 %	5.00	5.00	5.00	0.00 %	5.00	0.00 %
31	MINOR CHANGE									
	CALC		-1.00	0.00 %	-1.00	-1.00	-1.00	0.00 %	-1.00	0.00 %
32	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC		-1.00	0.00 %	-1.00	-1.00	-1.00	0.00 %	-1.00	0.00 %
33	SPCC PLAN									
	L.S.		1,500.00	-90.00 %	150.00	-1,350.00	500.00	-66.67 %	6,000.00	300.00 %
CONTRACT TOTAL			\$586,615.00	-33.62%	\$389,389.00		\$395,999.50	-32.49%	\$521,491.80	-11.10%
BASE TOTAL			\$586,615.00	-33.62%	\$389,389.00		\$395,999.50	-32.49%	\$521,491.80	-11.10%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/06/2019

* * * BID CHECK REPORT * * *

TIME: 14:24

PS&E JOB NO : 19A012 REVISION NO :
 CONTRACT NO : 009489 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5992
 HWY : SR 005
 TITLE : I-5
 SEA-TAC NB WEIGH STATION 1
 WEIGH STATION PRESERVATION
 19A012
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 20 2019
 AWARDED ON : Nov 27 2019

----- 7TH BIDDER -----
 KERR CONTRACTORS OREGON, INC.
 395 SHENANDOAH LANE NE
 97071-9771
 WOODBURN OR 970711060
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.							
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	

PS&E JOB NO : 19A012 REVISION NO :
 CONTRACT NO : 009489 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5992
 HWY : SR 005
 TITLE : I-5
 SEA-TAC NB WEIGH STATION 1
 WEIGH STATION PRESERVATION
 19A012
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 20 2019
 AWARDED ON : Nov 27 2019

----- 7TH BIDDER -----
 KERR CONTRACTORS OREGON, INC.
 395 SHENANDOAH LANE NE
 97071-9771
 WOODBURN OR 970711060
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			14.80 %		-100.00 %		
			48,242.00	55,380.00	7,138.00	0.00			
GRADING									
2	PAVEMENT REPAIR EXCAVATION INCL. HAUL								
	1241.0000	S.Y.			-27.27 %		-100.00 %		
			55.0000	40.0000	-27.27 %				
			68,255.00	49,640.00	-18,615.00	0.00			
SURFACING									
3	CRUSHED SURFACING BASE COURSE								
	160.0000	TON			46.67 %		-100.00 %		
			75.0000	110.0000	46.67 %				
			12,000.00	17,600.00	5,600.00	0.00			
LIQUID ASPHALT									
4	ASPHALT FOR FOG SEAL								
	2.0000	TON			108.00 %		-100.00 %		
			2,500.0000	5,200.0000	108.00 %				
			5,000.00	10,400.00	5,400.00	0.00			
HOT MIX ASPHALT									
5	CRACK SEALING - FA								
		EST.			0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
6	PLANING BITUMINOUS PAVEMENT								
	8470.0000	S.Y.			-50.00 %		-100.00 %		
			10.0000	5.0000	-50.00 %				
			84,700.00	42,350.00	-42,350.00	0.00			
7	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58V-22								
	240.0000	TON			-30.00 %		-100.00 %		
			200.0000	140.0000	-30.00 %				
			48,000.00	33,600.00	-14,400.00	0.00			

PS&E JOB NO : 19A012 REVISION NO :
 CONTRACT NO : 009489 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5992
 HWY : SR 005
 TITLE : I-5
 SEA-TAC NB WEIGH STATION 1
 WEIGH STATION PRESERVATION
 19A012
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 20 2019
 AWARDED ON : Nov 27 2019

----- 7TH BIDDER -----
 KERR CONTRACTORS OREGON, INC.
 395 SHENANDOAH LANE NE
 97071-9771
 WOODBURN OR 970711060
 CONTRACTOR NUMBER : 100450

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
8	HMA CL. 1/2 IN. PG 58V-22 920.0000	TON	120.0000 110,400.00	105.0000 96,600.00	-12.50 % -13,800.00	0.00	-100.00 %		
9	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		3,312.00	3,312.00	0.00 %	0.00	0.00 %		
10	COMPACTION PRICE ADJUSTMENT CALC		2,208.00	2,208.00	0.00 %	0.00	0.00 %		
11	ASPHALT COST PRICE ADJUSTMENT CALC		1,756.00	1,756.00	0.00 %	0.00	0.00 %		
12	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-1.00	-1.00	0.00 %	0.00	0.00 %		
EROSION CONTROL AND ROADSIDE PLANTING									
13	ESC LEAD 4.0000	DAY	100.0000 400.00	250.0000 1,000.00	150.00 % 600.00	0.00	-100.00 %		
14	INLET PROTECTION 7.0000	EACH	100.0000 700.00	80.0000 560.00	-20.00 % -140.00	0.00	-100.00 %		
15	EROSION/WATER POLLUTION CONTROL EST.		25,000.00	25,000.00	0.00 %	0.00	0.00 %		
TRAFFIC									
16	PLASTIC LINE 5680.0000	L.F.	2.0000 11,360.00	1.6000 9,088.00	-20.00 % -2,272.00	0.00	-100.00 %		

PS&E JOB NO : 19A012 REVISION NO :
 CONTRACT NO : 009489 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5992
 HWY : SR 005
 TITLE : I-5
 SEA-TAC NB WEIGH STATION 1
 WEIGH STATION PRESERVATION
 19A012
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 20 2019
 AWARDED ON : Nov 27 2019

----- 7TH BIDDER -----
 KERR CONTRACTORS OREGON, INC.
 395 SHENANDOAH LANE NE
 97071-9771
 WOODBURN OR 970711060
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
17	PLASTIC WIDE LANE LINE								
	1390.0000	L.F.	4.0000	3.0000	-25.00 %				-100.00 %
			5,560.00	4,170.00	-1,390.00	0.00			
18	PLASTIC STOP LINE								
	290.0000	L.F.	20.0000	8.5000	-57.50 %				-100.00 %
			5,800.00	2,465.00	-3,335.00	0.00			
19	PLASTIC TRAFFIC ARROW								
	4.0000	EACH	200.0000	150.0000	-25.00 %				-100.00 %
			800.00	600.00	-200.00	0.00			
20	PLASTIC TRAFFIC LETTER								
	48.0000	EACH	100.0000	60.0000	-40.00 %				-100.00 %
			4,800.00	2,880.00	-1,920.00	0.00			
21	RAISED PAVEMENT MARKER TYPE 2								
	0.5200	HUND	1,500.0000	450.0000	-70.00 %				-100.00 %
			780.00	234.00	-546.00	0.00			
22	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	7360.0000	L.F.	0.5000	0.0500	-90.00 %				-100.00 %
			3,680.00	368.00	-3,312.00	0.00			
23	ITS								
		L.S.			-25.16 %				-100.00 %
			15,000.00	11,226.00	-3,774.00	0.00			
24	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			79.67 %				-100.00 %
			86,160.00	154,800.00	68,640.00	0.00			
25	CONSTRUCTION SIGNS CLASS A								
	40.0000	S.F.	30.0000	75.0000	150.00 %				-100.00 %
			1,200.00	3,000.00	1,800.00	0.00			
OTHER ITEMS									
26	ROADWAY SURVEYING								
		L.S.			-50.00 %				-100.00 %
			10,000.00	5,000.00	-5,000.00	0.00			

PS&E JOB NO : 19A012 REVISION NO :
 CONTRACT NO : 009489 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL5992
 HWY : SR 005
 TITLE : I-5
 SEA-TAC NB WEIGH STATION 1
 WEIGH STATION PRESERVATION
 19A012
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 20 2019
 AWARDED ON : Nov 27 2019

----- 7TH BIDDER -----
 KERR CONTRACTORS OREGON, INC.
 395 SHENANDOAH LANE NE
 97071-9771
 WOODBURN OR 970711060
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
27	REFERENCING EXISTING PAVEMENT MARKINGS								
	L.S.				-70.00 %				-100.00 %
			10,000.00	3,000.00			0.00		
28	FORCE ACCOUNT - MINOR ELECTRICAL REPAIR WORK								
	EST.				0.00 %				0.00 %
			5,000.00	5,000.00			0.00		
29	ROADSIDE CLEANUP								
	EST.				0.00 %				0.00 %
			5,000.00	5,000.00			0.00		
30	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %				0.00 %
			5.00	5.00			0.00		
31	MINOR CHANGE								
	CALC				0.00 %				0.00 %
			-1.00	-1.00			0.00		
32	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %				0.00 %
			-1.00	-1.00			0.00		
33	SPCC PLAN								
	L.S.				-66.67 %				-100.00 %
			1,500.00	500.00			0.00		
CONTRACT TOTAL			<u>\$586,615.00</u>	<u>\$556,739.00</u>	-5.09%				\$0.00
BASE TOTAL			<u>\$586,615.00</u>	<u>\$556,739.00</u>	-5.09%	NO BID THIS ALTERNATE			NO BID THIS ALTERNATE