

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

|  |  |  |
|--|--|--|
| ----- LOW BIDDER -----   | ----- 2ND BIDDER -----   | ----- 4TH BIDDER -----   |
| SOUTHERN ROAD & BRIDGE, LLC<br>715 WESLEY AVENUE<br>TARPON SPRINGS FL 34689671<br>CONTRACTOR NUMBER : 101003 | P.S. BRUCKEL INC.<br>2697 LAKEVILLE RD<br>SUITE 1<br>AVON NY 144149767<br>CONTRACTOR NUMBER : 101148 | PANTHER INDUSTRIAL PAINTING, I<br>15790 SPRINGMILL DRIVE<br>MISHAWAKA IN 465451600<br>CONTRACTOR NUMBER : 100993 |

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY                       | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|             |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| PREPARATION |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 1           | MOBILIZATION  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|             |   | L.S.         |                                 |                                 | -14.71 %              |                                 | -40.30 %              |                                 | -6.18 %               |
|             |   |              | 586,245.20                      | 500,000.00                      | -86,245.20            | 350,000.00                      | -236,245.20           | 550,000.00                      | -36,245.20            |
| 2           | REMOVING CONC. BARRIER<br>2670.0000                     | L.F.         | 10.0000                         | 8.7100                          | -12.90 %              | 10.0000                         | 0.00 %                | 10.0000                         | 0.00 %                |
|             |   |              | 26,700.00                       | 23,255.70                       | -3,444.30             | 26,700.00                       | 0.00                  | 26,700.00                       | 0.00                  |
| 3           | REMOVING STORED CONC. BARRIER                           | L.S.         |                                 |                                 | 195.45 %              |                                 | 293.94 %              |                                 | 430.30 %              |
|             |   |              | 6,600.00                        | 19,500.00                       | 12,900.00             | 26,000.00                       | 19,400.00             | 35,000.00                       | 28,400.00             |
| 4           | REMOVING HIGH-TENSION CABLE BARRIER<br>1160.0000        | L.F.         | 5.0000                          | 9.8800                          | 97.60 %               | 12.0000                         | 140.00 %              | 8.0000                          | 60.00 %               |
|             |   |              | 5,800.00                        | 11,460.80                       | 5,660.80              | 13,920.00                       | 8,120.00              | 9,280.00                        | 3,480.00              |
| 5           | REMOVING PAINT LINE<br>24900.0000                       | L.F.         | 0.6500                          | 0.6400                          | -1.54 %               | 0.5400                          | -16.92 %              | 1.1000                          | 69.23 %               |
|             |   |              | 16,185.00                       | 15,936.00                       | -249.00               | 13,446.00                       | -2,739.00             | 27,390.00                       | 11,205.00             |
| 6           | REMOVING PLASTIC LINE<br>19900.0000                     | L.F.         | 1.0000                          | 1.0300                          | 3.00 %                | 0.8100                          | -19.00 %              | 1.1000                          | 10.00 %               |
|             |   |              | 19,900.00                       | 20,497.00                       | 597.00                | 16,119.00                       | -3,781.00             | 21,890.00                       | 1,990.00              |
| 7           | REMOVING RAISED PAVEMENT MARKER<br>5.0000               | HUND         | 345.0000                        | 325.0000                        | -5.80 %               | 275.0000                        | -20.29 %              | 200.0000                        | -42.03 %              |
|             |   |              | 1,725.00                        | 1,625.00                        | -100.00               | 1,375.00                        | -350.00               | 1,000.00                        | -725.00               |
| GRADING     |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 8           | ROADWAY EXCAVATION INCL. HAUL<br>1660.0000              | C.Y.         | 30.0000                         | 52.0000                         | 73.33 %               | 112.0000                        | 273.33 %              | 48.0000                         | 60.00 %               |
|             |   |              | 49,800.00                       | 86,320.00                       | 36,520.00             | 185,920.00                      | 136,120.00            | 79,680.00                       | 29,880.00             |
| STRUCTURE   |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 9           | REPLACING VACANT/DAMAGED RIVET WITH HS BOLT<br>200.0000 | EACH         | 200.0000                        | 234.0000                        | 17.00 %               | 190.0000                        | -5.00 %               | 200.0000                        | 0.00 %                |
|             |   |              | 40,000.00                       | 46,800.00                       | 6,800.00              | 38,000.00                       | -2,000.00             | 40,000.00                       | 0.00                  |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020

AWARDED ON :

|       |                             |       |       |                            |       |       |                                |       |
|-------|-----------------------------|-------|-------|----------------------------|-------|-------|--------------------------------|-------|
| ----- | LOW BIDDER                  | ----- | ----- | 2ND BIDDER                 | ----- | ----- | 4TH BIDDER                     | ----- |
|       | SOUTHERN ROAD & BRIDGE, LLC |       |       | P.S. BRUCKEL INC.          |       |       | PANTHER INDUSTRIAL PAINTING, I |       |
|       | 715 WESLEY AVENUE           |       |       | 2697 LAKEVILLE RD          |       |       | 15790 SPRINGMILL DRIVE         |       |
|       |                             |       |       | SUITE 1                    |       |       |                                |       |
|       | TARPON SPRINGS FL 34689671: |       |       | AVON NY 144149767          |       |       | MISHAWAKA IN 465451600         |       |
|       | CONTRACTOR NUMBER : 101003  |       |       | CONTRACTOR NUMBER : 101148 |       |       | CONTRACTOR NUMBER : 100993     |       |

| ITEM NO.                 | ITEM DESCRIPTION                                   | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|--------------------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                          |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| STRUCTURE                |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 10                       | CLEANING AND PAINTING - BRIDGE NO. 5/670W          | L.S.      |                                 |                                 | -21.82 %              |                                 |                                 | -46.11 %              |                                 | -5.45 %                         |
|                          |  |           | 2,750,000.00                    | 2,150,000.00                    | -600,000.00           | 1,482,000.00                    | 1,268,000.00                    | 2,600,000.00          | -150,000.00                     |                                 |
| 11                       | SEALING AND CAULKING PACK RUST                     | L.F.      |                                 |                                 | -75.00 %              |                                 |                                 | 150.00 %              |                                 | -87.50 %                        |
|                          | 8000.0000  |           | 8.0000                          | 2.0000                          | -48,000.00            | 20.0000                         | 160,000.00                      | 1.0000                | 8,000.00                        | -56,000.00                      |
|                          |  |           | 64,000.00                       | 16,000.00                       |                       |                                 |                                 |                       |                                 |                                 |
| 12                       | CONTAINMENT OF ABRASIVES                           | L.S.      |                                 |                                 | -39.78 %              |                                 |                                 | 7.78 %                |                                 | -12.73 %                        |
|                          |  |           | 1,375,000.00                    | 828,000.00                      | -547,000.00           | 1,482,000.00                    | 107,000.00                      | 1,200,000.00          | -175,000.00                     |                                 |
| 13                       | TESTING AND DISPOSAL OF CONTAINMENT WASTE          | EST.      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                          |  |           | 150,000.00                      | 150,000.00                      |                       | 150,000.00                      |                                 | 150,000.00            |                                 |                                 |
| CEMENT CONCRETE PAVEMENT |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 14                       | SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT | L.F.      |                                 |                                 | 225.00 %              |                                 |                                 | 200.00 %              |                                 | 150.00 %                        |
|                          | 624.0000   |           | 10.0000                         | 32.5000                         | 14,040.00             | 30.0000                         | 18,720.00                       | 25.0000               | 15,600.00                       | 9,360.00                        |
|                          |  |           | 6,240.00                        | 20,280.00                       |                       |                                 |                                 |                       |                                 |                                 |
| HOT MIX ASPHALT          |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 15                       | PLANING BITUMINOUS PAVEMENT                        | S.Y.      |                                 |                                 | -22.00 %              |                                 |                                 | -60.00 %              |                                 | -50.00 %                        |
|                          | 1255.0000  |           | 20.0000                         | 15.6000                         | -5,522.00             | 8.0000                          | 10,040.00                       | 10.0000               | 12,550.00                       | -12,550.00                      |
|                          |  |           | 25,100.00                       | 19,578.00                       |                       |                                 |                                 |                       |                                 |                                 |
| 16                       | HMA CL. 1/2 IN. PG 58H-22                          | TON       |                                 |                                 | 43.00 %               |                                 |                                 | 21.67 %               |                                 | 0.00 %                          |
|                          | 129.0000   |           | 300.0000                        | 429.0000                        | 16,641.00             | 365.0000                        | 47,085.00                       | 300.0000              | 38,700.00                       | 0.00                            |
|                          |  |           | 38,700.00                       | 55,341.00                       |                       |                                 |                                 |                       |                                 |                                 |
| 17                       | JOB MIX COMPLIANCE PRICE ADJUSTMENT                | CALC      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                          |  |           | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |                                 |                                 |
| 18                       | ASPHALT COST PRICE ADJUSTMENT                      | CALC      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                          |  |           | 334.00                          | 334.00                          |                       | 334.00                          |                                 | 334.00                |                                 |                                 |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020

AWARDED ON :

|  |  |  |
|--|--|--|
| ----- LOW BIDDER -----   | ----- 2ND BIDDER -----   | ----- 4TH BIDDER -----   |
| SOUTHERN ROAD & BRIDGE, LLC<br>715 WESLEY AVENUE<br>TARPON SPRINGS FL 34689671<br>CONTRACTOR NUMBER : 101003 | P.S. BRUCKEL INC.<br>2697 LAKEVILLE RD<br>SUITE 1<br>AVON NY 144149767<br>CONTRACTOR NUMBER : 101148 | PANTHER INDUSTRIAL PAINTING, I<br>15790 SPRINGMILL DRIVE<br>MISHAWAKA IN 465451600<br>CONTRACTOR NUMBER : 100993 |

| ITEM NO.                              | ITEM DESCRIPTION                               | UNIT MEAS | ENGR'S. EST.                    |                       | LOW BIDDER                      |                       | 2ND BIDDER                      |                       | 4TH BIDDER |           |
|---------------------------------------|--|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|-----------|
|                                       |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |            |           |
| HOT MIX ASPHALT                       |  |           |                                 |                       |                                 |                       |                                 |                       |            |           |
| 19                                    | CYCLIC DENSITY PRICE ADJUSTMENT                |           |                                 |                       |                                 |                       |                                 |                       |            |           |
|                                       | CALC   |           |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |            | 0.00 %    |
|                                       |  |           | -1.00                           |                       | -1.00                           |                       | -1.00                           |                       | -1.00      |           |
| EROSION CONTROL AND ROADSIDE PLANTING |  |           |                                 |                       |                                 |                       |                                 |                       |            |           |
| 20                                    | ESC LEAD                                       |           |                                 |                       |                                 |                       |                                 |                       |            |           |
|                                       | 25.0000 DAY                                    |           | 150.0000                        | 463.33 %              | 845.0000                        | 333.33 %              | 650.0000                        | 200.0000              | 33.33 %    | 3,750.00  |
|                                       |  |           | 3,750.00                        | 17,375.00             | 21,125.00                       | 12,500.00             | 16,250.00                       | 5,000.00              | 1,250.00   |           |
| 21                                    | INLET PROTECTION                               |           |                                 |                       |                                 |                       |                                 |                       |            |           |
|                                       | 6.0000 EACH                                    |           | 150.0000                        | -39.33 %              | 91.0000                         | 33.33 %               | 200.0000                        | 70.0000               | -53.33 %   | 900.00    |
|                                       |  |           | 900.00                          | -354.00               | 546.00                          | 300.00                | 1,200.00                        | 420.00                | -480.00    |           |
| 22                                    | STREET CLEANING                                |           |                                 |                       |                                 |                       |                                 |                       |            |           |
|                                       | 10.0000 HR                                     |           | 175.0000                        | 85.71 %               | 325.0000                        | 71.43 %               | 300.0000                        | 200.0000              | 14.29 %    | 1,750.00  |
|                                       |  |           | 1,750.00                        | 1,500.00              | 3,250.00                        | 1,250.00              | 3,000.00                        | 2,000.00              | 250.00     |           |
| 23                                    | COMPOST SOCK                                   |           |                                 |                       |                                 |                       |                                 |                       |            |           |
|                                       | 366.0000 L.F.                                  |           | 10.0000                         | 290.00 %              | 39.0000                         | 230.00 %              | 33.0000                         | 30.0000               | 200.00 %   | 3,660.00  |
|                                       |  |           | 3,660.00                        | 10,614.00             | 14,274.00                       | 8,418.00              | 12,078.00                       | 10,980.00             | 7,320.00   |           |
| 24                                    | EROSION CONTROL AND WATER POLLUTION PREVENTION |           |                                 |                       |                                 |                       |                                 |                       |            |           |
|                                       | L.S.   |           |                                 | 60.00 %               |                                 | 25.00 %               |                                 |                       | 25.00 %    |           |
|                                       |  |           | 20,000.00                       | 12,000.00             | 32,000.00                       | 5,000.00              | 25,000.00                       | 25,000.00             | 5,000.00   |           |
| 25                                    | SEEDING, FERTILIZING, AND MULCHING             |           |                                 |                       |                                 |                       |                                 |                       |            |           |
|                                       | 1.5000 ACRE                                    |           | 4,400.0000                      | 372.73 %              | 20,800.0000                     | 263.64 %              | 16,000.0000                     | 16,000.0000           | 263.64 %   | 6,600.00  |
|                                       |  |           | 6,600.00                        | 24,600.00             | 31,200.00                       | 17,400.00             | 24,000.00                       | 24,000.00             | 17,400.00  |           |
| 26                                    | FINE COMPOST                                   |           |                                 |                       |                                 |                       |                                 |                       |            |           |
|                                       | 1.5000 ACRE                                    |           | 16,000.0000                     | 143.75 %              | 39,000.0000                     | 87.50 %               | 30,000.0000                     | 30,000.0000           | 87.50 %    | 24,000.00 |
|                                       |  |           | 24,000.00                       | 34,500.00             | 58,500.00                       | 21,000.00             | 45,000.00                       | 45,000.00             | 21,000.00  |           |
| 27                                    | HIGH VISIBILITY FENCE                          |           |                                 |                       |                                 |                       |                                 |                       |            |           |
|                                       | 640.0000 L.F.                                  |           | 4.0000                          | 62.50 %               | 6.5000                          | 25.00 %               | 5.0000                          | 5.0000                | 25.00 %    | 2,560.00  |
|                                       |  |           | 2,560.00                        | 1,600.00              | 4,160.00                        | 640.00                | 3,200.00                        | 3,200.00              | 640.00     |           |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

|  |  |  |
|--|--|--|
| ----- LOW BIDDER -----   | ----- 2ND BIDDER -----   | ----- 4TH BIDDER -----   |
| SOUTHERN ROAD & BRIDGE, LLC<br>715 WESLEY AVENUE<br>TARPON SPRINGS FL 34689671<br>CONTRACTOR NUMBER : 101003 | P.S. BRUCKEL INC.<br>2697 LAKEVILLE RD<br>SUITE 1<br>AVON NY 144149767<br>CONTRACTOR NUMBER : 101148 | PANTHER INDUSTRIAL PAINTING, I<br>15790 SPRINGMILL DRIVE<br>MISHAWAKA IN 465451600<br>CONTRACTOR NUMBER : 100993 |

| ITEM NO.                              | ITEM DESCRIPTION                          | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|---------------------------------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                                       |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| EROSION CONTROL AND ROADSIDE PLANTING |   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 28                                    | SOIL DECOMPACTION                         |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 1.5000                                    | ACRE      | 8,000.0000                      | 15,600.0000                     | 95.00 %               | 24,000.0000                     | 200.00 %                        | 4,000.0000            | -50.00 %                        |                                 |
|                                       |   |           | 12,000.00                       | 23,400.00                       | 11,400.00             | 36,000.00                       | 24,000.00                       | 6,000.00              | -6,000.00                       |                                 |
| TRAFFIC                               |   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 29                                    | SINGLE SLOPE CONCRETE BARRIER             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 660.0000                                  | L.F.      | 100.0000                        | 117.2600                        | 17.26 %               | 130.0000                        | 30.00 %                         | 110.0000              | 10.00 %                         |                                 |
|                                       |   |           | 66,000.00                       | 77,391.60                       | 11,391.60             | 85,800.00                       | 19,800.00                       | 72,600.00             | 6,600.00                        |                                 |
| 30                                    | TEMPORARY BARRIER                         |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 6685.0000                                 | L.F.      | 20.0000                         | 25.6100                         | 28.05 %               | 53.0000                         | 165.00 %                        | 26.0000               | 30.00 %                         |                                 |
|                                       |   |           | 133,700.00                      | 171,202.85                      | 37,502.85             | 354,305.00                      | 220,605.00                      | 173,810.00            | 40,110.00                       |                                 |
| 31                                    | TEMPORARY IMPACT ATTENUATOR               |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 4.0000                                    | EACH      | 4,500.0000                      | 4,225.0000                      | -6.11 %               | 4,000.0000                      | -11.11 %                        | 5,000.0000            | 11.11 %                         |                                 |
|                                       |   |           | 18,000.00                       | 16,900.00                       | -1,100.00             | 16,000.00                       | -2,000.00                       | 20,000.00             | 2,000.00                        |                                 |
| 32                                    | PAINT LINE                                |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 24900.0000                                | L.F.      | 0.4500                          | 0.2700                          | -40.00 %              | 0.2500                          | -44.44 %                        | 0.3000                | -33.33 %                        |                                 |
|                                       |   |           | 11,205.00                       | 6,723.00                        | -4,482.00             | 6,225.00                        | -4,980.00                       | 7,470.00              | -3,735.00                       |                                 |
| 33                                    | PROFILED PLASTIC LINE                     |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 19900.0000                                | L.F.      | 1.0000                          | 1.1100                          | 11.00 %               | 0.9500                          | -5.00 %                         | 0.7000                | -30.00 %                        |                                 |
|                                       |   |           | 19,900.00                       | 22,089.00                       | 2,189.00              | 18,905.00                       | -995.00                         | 13,930.00             | -5,970.00                       |                                 |
| 34                                    | PAINTED DRAINAGE MARKING                  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 1.0000                                    | EACH      | 70.0000                         | 100.0000                        | 42.86 %               | 100.0000                        | 42.86 %                         | 100.0000              | 42.86 %                         |                                 |
|                                       |   |           | 70.00                           | 100.00                          | 30.00                 | 100.00                          | 30.00                           | 100.00                | 30.00                           |                                 |
| 35                                    | SHOULDER RUMBLE STRIP TYPE 1              |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 1.3000                                    | MI.       | 5,000.0000                      | 5,850.0000                      | 17.00 %               | 4,950.0000                      | -1.00 %                         | 5,000.0000            | 0.00 %                          |                                 |
|                                       |   |           | 6,500.00                        | 7,605.00                        | 1,105.00              | 6,435.00                        | -65.00                          | 6,500.00              | 0.00                            |                                 |
| 36                                    | RAISED PAVEMENT MARKER TYPE 2             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 5.0000                                    | HUND      | 500.0000                        | 682.5000                        | 36.50 %               | 578.0000                        | 15.60 %                         | 500.0000              | 0.00 %                          |                                 |
|                                       |   |           | 2,500.00                        | 3,412.50                        | 912.50                | 2,890.00                        | 390.00                          | 2,500.00              | 0.00                            |                                 |
| 37                                    | TEMPORARY PAVEMENT MARKING-SHORT DURATION |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 34950.0000                                | L.F.      | 0.7000                          | 1.6300                          | 132.86 %              | 1.4000                          | 100.00 %                        | 1.3000                | 85.71 %                         |                                 |
|                                       |   |           | 24,465.00                       | 56,968.50                       | 32,503.50             | 48,930.00                       | 24,465.00                       | 45,435.00             | 20,970.00                       |                                 |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :  
 ----- LOW BIDDER ----- 2ND BIDDER ----- 4TH BIDDER -----  
 SOUTHERN ROAD & BRIDGE, LLC P.S. BRUCKEL INC. PANTHER INDUSTRIAL PAINTING, I  
 715 WESLEY AVENUE 2697 LAKEVILLE RD 15790 SPRINGMILL DRIVE  
 SUITE 1  
 TARPON SPRINGS FL 34689671: AVON NY 144149767 MISHAWAKA IN 465451600  
 CONTRACTOR NUMBER : 101003 CONTRACTOR NUMBER : 101148 CONTRACTOR NUMBER : 100993

| ITEM NO.    | ITEM DESCRIPTION                                | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 4TH BIDDER                      |                                 |
|-------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|             |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| TRAFFIC     |   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 38          | REMOVING EXISTING ILLUMINATION SYSTEMS          | L.S.      |                                 |                                 | 47.33 %               |                                 |                                 | 66.67 %               |                                 | 0.00 %                          |
|             |   |           | 30,000.00                       | 44,200.00                       | 14,200.00             | 50,000.00                       | 20,000.00                       | 30,000.00             |                                 | 0.00                            |
| 39          | PROJECT TEMPORARY TRAFFIC CONTROL               | L.S.      |                                 |                                 | -18.35 %              |                                 |                                 | -29.35 %              |                                 | -45.05 %                        |
|             |   |           | 636,900.00                      | 520,000.00                      | -116,900.00           | 450,000.00                      | -186,900.00                     | 350,000.00            |                                 | -286,900.00                     |
| 40          | CONSTRUCTION SIGNS CLASS A                      | S.F.      |                                 |                                 | -46.82 %              |                                 |                                 | -54.55 %              |                                 | 127.27 %                        |
|             | 1632.0000                                       |           | 22.0000                         | 11.7000                         | -46.82 %              | 10.0000                         | -54.55 %                        | 50.0000               |                                 | 127.27 %                        |
|             |   |           | 35,904.00                       | 19,094.40                       | -16,809.60            | 16,320.00                       | -19,584.00                      | 81,600.00             |                                 | 45,696.00                       |
| OTHER ITEMS |   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 41          | PROJECT PARTNERING                              | CALC      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|             |   |           | 5,000.00                        | 5,000.00                        |                       | 5,000.00                        |                                 | 5,000.00              |                                 |                                 |
| 42          | INCENTIVE EARLY COMPL.                          | EST.      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|             |   |           | 105,000.00                      | 105,000.00                      |                       | 105,000.00                      |                                 | 105,000.00            |                                 |                                 |
| 43          | MIN BID REQ - TYPE B PROGRESS SCHEDULE \$10,000 | L.S.      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 50.00 %                         |
|             |   |           | 10,000.00                       | 10,000.00                       | 0.00                  | 10,000.00                       | 0.00                            | 15,000.00             |                                 | 5,000.00                        |
| 44          | ROADWAY SURVEYING                               | L.S.      |                                 |                                 | 132.27 %              |                                 |                                 | -33.33 %              |                                 | -6.67 %                         |
|             |   |           | 15,000.00                       | 34,840.00                       | 19,840.00             | 10,000.00                       | -5,000.00                       | 14,000.00             |                                 | -1,000.00                       |
| 45          | TEMPORARY BARRIER GLARE SCREEN                  | L.F.      |                                 |                                 | 83.33 %               |                                 |                                 | 83.33 %               |                                 | 8.33 %                          |
|             | 3000.0000                                       |           | 12.0000                         | 22.0000                         | 83.33 %               | 22.0000                         | 83.33 %                         | 13.0000               |                                 | 8.33 %                          |
|             |   |           | 36,000.00                       | 66,000.00                       | 30,000.00             | 66,000.00                       | 30,000.00                       | 39,000.00             |                                 | 3,000.00                        |
| 46          | ADJUST CATCH BASIN                              | EACH      |                                 |                                 | -75.00 %              |                                 |                                 | -50.00 %              |                                 | -95.00 %                        |
|             | 2.0000  |           | 2,000.0000                      | 500.0000                        | -75.00 %              | 1,000.0000                      | -50.00 %                        | 100.0000              |                                 | -95.00 %                        |
|             |   |           | 4,000.00                        | 1,000.00                        | -3,000.00             | 2,000.00                        | -2,000.00                       | 200.00                |                                 | -3,800.00                       |
| 47          | FORCE ACCOUNT MISCELLANEOUS STEEL REPAIR        | EST.      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|             |   |           | 20,000.00                       | 20,000.00                       |                       | 20,000.00                       |                                 | 20,000.00             |                                 |                                 |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 09/24/2020  
 TIME: 07:22

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

|   |  |  |
|---|--|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----   | ----- 4TH BIDDER -----   |
| SOUTHERN ROAD & BRIDGE, LLC<br>715 WESLEY AVENUE<br>TARPON SPRINGS FL 34689671:<br>CONTRACTOR NUMBER : 101003 | P.S. BRUCKEL INC.<br>2697 LAKEVILLE RD<br>SUITE 1<br>AVON NY 144149767<br>CONTRACTOR NUMBER : 101148 | PANTHER INDUSTRIAL PAINTING, I<br>15790 SPRINGMILL DRIVE<br>MISHAWAKA IN 465451600<br>CONTRACTOR NUMBER : 100993 |

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY     | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |               |
|----------------|---------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------|
|                |                                       |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |               |
| OTHER ITEMS    |                                       |              |                                 |                                 |                       |                                 |                                 |                       |               |
| 48             | TRAINING                              |              |                                 |                                 |                       |                                 |                                 |                       |               |
|                | 400.0000                              | HR           | 15.0000                         | 50.0000                         | 233.33 %              | 100.0000                        | 566.67 %                        | 10.0000               | -33.33 %      |
|                |                                       |              | 6,000.00                        | 20,000.00                       | 14,000.00             | 40,000.00                       | 34,000.00                       | 4,000.00              | -2,000.00     |
| 49             | ROADSIDE CLEANUP                      |              |                                 |                                 |                       |                                 |                                 |                       |               |
|                |                                       | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %        |
|                |                                       |              | 20,000.00                       | 20,000.00                       |                       | 20,000.00                       |                                 | 20,000.00             |               |
| 50             | REIMBURSEMENT FOR THIRD PARTY DAMAGE  |              |                                 |                                 |                       |                                 |                                 |                       |               |
|                |                                       | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %        |
|                |                                       |              | 5.00                            | 5.00                            |                       | 5.00                            |                                 | 5.00                  |               |
| 51             | MINOR CHANGE                          |              |                                 |                                 |                       |                                 |                                 |                       |               |
|                |                                       | CALC         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %        |
|                |                                       |              | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |               |
| 52             | AGGREGATE COMPLIANCE PRICE ADJUSTMENT |              |                                 |                                 |                       |                                 |                                 |                       |               |
|                |                                       | CALC         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %        |
|                |                                       |              | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |               |
| 53             | SPCC PLAN                             |              |                                 |                                 |                       |                                 |                                 |                       |               |
|                |                                       | L.S.         |                                 |                                 | 30.00 %               |                                 | 0.00 %                          |                       | 0.00 %        |
|                |                                       |              | 5,000.00                        | 6,500.00                        | 1,500.00              | 5,000.00                        | 0.00                            | 5,000.00              | 0.00          |
| CONTRACT TOTAL |                                       |              | <u>\$6,448,694.20</u>           | <u>\$5,387,410.35</u>           | <u>-16.46%</u>        | <u>\$5,526,298.00</u>           | <u>-14.30%</u>                  | <u>\$5,968,870.00</u> | <u>-7.44%</u> |
| BASE TOTAL     |                                       |              | <u>\$6,448,694.20</u>           | <u>\$5,387,410.35</u>           | <u>-16.46%</u>        | <u>\$5,526,298.00</u>           | <u>-14.30%</u>                  | <u>\$5,968,870.00</u> | <u>-7.44%</u> |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

|   |  |   |
|---|--|---|
| ----- 7TH BIDDER -----  | ----- 9TH BIDDER -----   | ----- 10TH BIDDER -----   |
| PURCELL P & C, LLC DBA PURCELJ<br>6456 S 144TH ST<br>TUKWILA WA 981684609<br>CONTRACTOR NUMBER : 100280 | ROYAL BRIDGE INC.<br>3601 ALT. 19, SUITE A<br>PALM HARBOR FL 346831479<br>CONTRACTOR NUMBER : 101012 | ABHE & SVOBODA, INC.<br>18100 DAIRY LANE<br>JORDAN MN 55352-8323<br>PRIOR LAKE MN 553720251<br>CONTRACTOR NUMBER : 100086 |

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY                       | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|             |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| PREPARATION |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 1           | MOBILIZATION  | L.S.         |                                 |                                 | -31.77 %              |                                 | 62.05 %               |                                 | 70.58 %               |
|             |   |              | 586,245.20                      | 400,000.00                      | -186,245.20           | 950,000.00                      | 363,754.80            | 1,000,000.00                    | 413,754.80            |
| 2           | REMOVING CONC. BARRIER<br>2670.0000                     | L.F.         | 10.0000                         | 10.0000                         | 0.00 %                | 6.6900                          | -33.10 %              | 10.4000                         | 4.00 %                |
|             |   |              | 26,700.00                       | 26,700.00                       | 0.00                  | 17,862.30                       | -8,837.70             | 27,768.00                       | 1,068.00              |
| 3           | REMOVING STORED CONC. BARRIER<br>L.S.                   |              |                                 |                                 | 427.27 %              |                                 | 127.27 %              |                                 | 253.41 %              |
|             |   |              | 6,600.00                        | 34,800.00                       | 28,200.00             | 15,000.00                       | 8,400.00              | 23,325.00                       | 16,725.00             |
| 4           | REMOVING HIGH-TENSION CABLE BARRIER<br>1160.0000        | L.F.         | 5.0000                          | 10.0000                         | 100.00 %              | 12.0000                         | 140.00 %              | 11.1000                         | 122.00 %              |
|             |   |              | 5,800.00                        | 11,600.00                       | 5,800.00              | 13,920.00                       | 8,120.00              | 12,876.00                       | 7,076.00              |
| 5           | REMOVING PAINT LINE<br>24900.0000                       | L.F.         | 0.6500                          | 0.6000                          | -7.69 %               | 0.4900                          | -24.62 %              | 0.4900                          | -24.62 %              |
|             |   |              | 16,185.00                       | 14,940.00                       | -1,245.00             | 12,201.00                       | -3,984.00             | 12,201.00                       | -3,984.00             |
| 6           | REMOVING PLASTIC LINE<br>19900.0000                     | L.F.         | 1.0000                          | 0.8900                          | -11.00 %              | 0.7400                          | -26.00 %              | 0.7400                          | -26.00 %              |
|             |   |              | 19,900.00                       | 17,711.00                       | -2,189.00             | 14,726.00                       | -5,174.00             | 14,726.00                       | -5,174.00             |
| 7           | REMOVING RAISED PAVEMENT MARKER<br>5.0000               | HUND         | 345.0000                        | 300.0000                        | -13.04 %              | 250.0000                        | -27.54 %              | 250.0000                        | -27.54 %              |
|             |   |              | 1,725.00                        | 1,500.00                        | -225.00               | 1,250.00                        | -475.00               | 1,250.00                        | -475.00               |
| GRADING     |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 8           | ROADWAY EXCAVATION INCL. HAUL<br>1660.0000              | C.Y.         | 30.0000                         | 45.0000                         | 50.00 %               | 107.3300                        | 257.77 %              | 38.0000                         | 26.67 %               |
|             |   |              | 49,800.00                       | 74,700.00                       | 24,900.00             | 178,167.80                      | 128,367.80            | 63,080.00                       | 13,280.00             |
| STRUCTURE   |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 9           | REPLACING VACANT/DAMAGED RIVET WITH HS BOLT<br>200.0000 | EACH         | 200.0000                        | 190.0000                        | -5.00 %               | 250.0000                        | 25.00 %               | 135.0000                        | -32.50 %              |
|             |   |              | 40,000.00                       | 38,000.00                       | -2,000.00             | 50,000.00                       | 10,000.00             | 27,000.00                       | -13,000.00            |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

|   |  |   |
|---|--|---|
| ----- 7TH BIDDER -----  | ----- 9TH BIDDER -----   | ----- 10TH BIDDER -----   |
| PURCELL P & C, LLC DBA PURCELJ<br>6456 S 144TH ST<br>TUKWILA WA 981684609<br>CONTRACTOR NUMBER : 100280 | ROYAL BRIDGE INC.<br>3601 ALT. 19, SUITE A<br>PALM HARBOR FL 346831479<br>CONTRACTOR NUMBER : 101012 | ABHE & SVOBODA, INC.<br>18100 DAIRY LANE<br>JORDAN MN 55352-8323<br>PRIOR LAKE MN 553720251<br>CONTRACTOR NUMBER : 100086 |

| ITEM NO.                 | ITEM DESCRIPTION                                   | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|--------------------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                          |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| STRUCTURE                |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 10                       | CLEANING AND PAINTING - BRIDGE NO. 5/670W          | L.S.      |                                 |                                 | 9.09 %                |                                 | -8.73 %               |                                 | 41.13 %               |
|                          |  |           | 2,750,000.00                    | 3,000,000.00                    | 250,000.00            | 2,510,000.00                    | -240,000.00           | 3,880,965.00                    | 1,130,965.00          |
| 11                       | SEALING AND CAULKING PACK RUST                     | L.F.      | 8.0000                          | 20.0000                         | 150.00 %              | 5.0000                          | -37.50 %              | 17.5000                         | 118.75 %              |
|                          | 8000.0000  |           | 64,000.00                       | 160,000.00                      | 96,000.00             | 40,000.00                       | -24,000.00            | 140,000.00                      | 76,000.00             |
| 12                       | CONTAINMENT OF ABRASIVES                           | L.S.      |                                 |                                 | -27.27 %              |                                 | 67.27 %               |                                 | 146.11 %              |
|                          |  |           | 1,375,000.00                    | 1,000,000.00                    | -375,000.00           | 2,300,000.00                    | 925,000.00            | 3,384,021.00                    | 2,009,021.00          |
| 13                       | TESTING AND DISPOSAL OF CONTAINMENT WASTE          | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |
|                          |  |           | 150,000.00                      | 150,000.00                      |                       | 150,000.00                      |                       | 150,000.00                      |                       |
| CEMENT CONCRETE PAVEMENT |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 14                       | SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT | L.F.      | 10.0000                         | 28.0000                         | 180.00 %              | 25.0000                         | 150.00 %              | 30.0000                         | 200.00 %              |
|                          | 624.0000   |           | 6,240.00                        | 17,472.00                       | 11,232.00             | 15,600.00                       | 9,360.00              | 18,720.00                       | 12,480.00             |
| HOT MIX ASPHALT          |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 15                       | PLANING BITUMINOUS PAVEMENT                        | S.Y.      | 20.0000                         | 20.0000                         | 0.00 %                | 25.0000                         | 25.00 %               | 17.5000                         | -12.50 %              |
|                          | 1255.0000  |           | 25,100.00                       | 25,100.00                       | 0.00                  | 31,375.00                       | 6,275.00              | 21,962.50                       | -3,137.50             |
| 16                       | HMA CL. 1/2 IN. PG 58H-22                          | TON       | 300.0000                        | 300.0000                        | 0.00 %                | 250.0000                        | -16.67 %              | 550.0000                        | 83.33 %               |
|                          | 129.0000   |           | 38,700.00                       | 38,700.00                       | 0.00                  | 32,250.00                       | -6,450.00             | 70,950.00                       | 32,250.00             |
| 17                       | JOB MIX COMPLIANCE PRICE ADJUSTMENT                | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |
|                          |  |           | -1.00                           | -1.00                           |                       | -1.00                           |                       | -1.00                           |                       |
| 18                       | ASPHALT COST PRICE ADJUSTMENT                      | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |
|                          |  |           | 334.00                          | 334.00                          |                       | 334.00                          |                       | 334.00                          |                       |



PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

|   |  |   |
|---|--|---|
| ----- 7TH BIDDER -----  | ----- 9TH BIDDER -----   | ----- 10TH BIDDER -----   |
| PURCELL P & C, LLC DBA PURCELJ<br>6456 S 144TH ST<br>TUKWILA WA 981684609<br>CONTRACTOR NUMBER : 100280 | ROYAL BRIDGE INC.<br>3601 ALT. 19, SUITE A<br>PALM HARBOR FL 346831479<br>CONTRACTOR NUMBER : 101012 | ABHE & SVOBODA, INC.<br>18100 DAIRY LANE<br>JORDAN MN 55352-8323<br>PRIOR LAKE MN 553720251<br>CONTRACTOR NUMBER : 100086 |

| ITEM NO.                              | ITEM DESCRIPTION                               | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|---------------------------------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                                       |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| HOT MIX ASPHALT                       |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 19                                    | CYCLIC DENSITY PRICE ADJUSTMENT                |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       |  | CALC      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                                       |  |           | -1.00                           | -1.00                           |                       | -1.00                           |                                 |                       | -1.00                           |                                 |
| EROSION CONTROL AND ROADSIDE PLANTING |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 20                                    | ESC LEAD                                       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 25.0000  | DAY       | 150.0000                        | 500.0000                        | 233.33 %              | 650.0000                        | 333.33 %                        | 1,010.0000            | 573.33 %                        |                                 |
|                                       |  |           | 3,750.00                        | 12,500.00                       | 8,750.00              | 16,250.00                       | 12,500.00                       | 25,250.00             | 21,500.00                       |                                 |
| 21                                    | INLET PROTECTION                               |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 6.0000   | EACH      | 150.0000                        | 100.0000                        | -33.33 %              | 150.0000                        | 0.00 %                          | 70.0000               | -53.33 %                        |                                 |
|                                       |  |           | 900.00                          | 600.00                          | -300.00               | 900.00                          | 0.00                            | 420.00                | -480.00                         |                                 |
| 22                                    | STREET CLEANING                                |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 10.0000  | HR        | 175.0000                        | 300.0000                        | 71.43 %               | 250.0000                        | 42.86 %                         | 389.0000              | 122.29 %                        |                                 |
|                                       |  |           | 1,750.00                        | 3,000.00                        | 1,250.00              | 2,500.00                        | 750.00                          | 3,890.00              | 2,140.00                        |                                 |
| 23                                    | COMPOST SOCK                                   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 366.0000                                       | L.F.      | 10.0000                         | 15.0000                         | 50.00 %               | 30.0000                         | 200.00 %                        | 46.5000               | 365.00 %                        |                                 |
|                                       |  |           | 3,660.00                        | 5,490.00                        | 1,830.00              | 10,980.00                       | 7,320.00                        | 17,019.00             | 13,359.00                       |                                 |
| 24                                    | EROSION CONTROL AND WATER POLLUTION PREVENTION |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       |  | L.S.      |                                 |                                 | -50.00 %              |                                 | 25.00 %                         |                       | 25.00 %                         |                                 |
|                                       |  |           | 20,000.00                       | 10,000.00                       | -10,000.00            | 25,000.00                       | 5,000.00                        | 25,000.00             | 5,000.00                        |                                 |
| 25                                    | SEEDING, FERTILIZING, AND MULCHING             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 1.5000   | ACRE      | 4,400.0000                      | 13,000.0000                     | 195.45 %              | 16,000.0000                     | 263.64 %                        | 16,000.0000           | 263.64 %                        |                                 |
|                                       |  |           | 6,600.00                        | 19,500.00                       | 12,900.00             | 24,000.00                       | 17,400.00                       | 24,000.00             | 17,400.00                       |                                 |
| 26                                    | FINE COMPOST                                   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 1.5000   | ACRE      | 16,000.0000                     | 44,000.0000                     | 175.00 %              | 30,000.0000                     | 87.50 %                         | 30,000.0000           | 87.50 %                         |                                 |
|                                       |  |           | 24,000.00                       | 66,000.00                       | 42,000.00             | 45,000.00                       | 21,000.00                       | 45,000.00             | 21,000.00                       |                                 |
| 27                                    | HIGH VISIBILITY FENCE                          |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 640.0000                                       | L.F.      | 4.0000                          | 3.0000                          | -25.00 %              | 5.0000                          | 25.00 %                         | 5.0000                | 25.00 %                         |                                 |
|                                       |  |           | 2,560.00                        | 1,920.00                        | -640.00               | 3,200.00                        | 640.00                          | 3,200.00              | 640.00                          |                                 |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

|   |  |   |
|---|--|---|
| ----- 7TH BIDDER -----  | ----- 9TH BIDDER -----   | ----- 10TH BIDDER -----   |
| PURCELL P & C, LLC DBA PURCELJ<br>6456 S 144TH ST<br>TUKWILA WA 981684609<br>CONTRACTOR NUMBER : 100280 | ROYAL BRIDGE INC.<br>3601 ALT. 19, SUITE A<br>PALM HARBOR FL 346831479<br>CONTRACTOR NUMBER : 101012 | ABHE & SVOBODA, INC.<br>18100 DAIRY LANE<br>JORDAN MN 55352-8323<br>PRIOR LAKE MN 553720251<br>CONTRACTOR NUMBER : 100086 |

| ITEM NO.                              | ITEM DESCRIPTION                          | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|---------------------------------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                                       |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| EROSION CONTROL AND ROADSIDE PLANTING |   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 28                                    | SOIL DECOMPACTION                         |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 1.5000                                    | ACRE      | 8,000.0000                      | 10,000.0000                     | 25.00 %               | 24,000.0000                     | 200.00 %                        | 4,000.0000            | -50.00 %                        |                                 |
|                                       |   |           | 12,000.00                       | 15,000.00                       | 3,000.00              | 36,000.00                       | 24,000.00                       | 6,000.00              | -6,000.00                       |                                 |
| TRAFFIC                               |   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 29                                    | SINGLE SLOPE CONCRETE BARRIER             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 660.0000                                  | L.F.      | 100.0000                        | 110.0000                        | 10.00 %               | 90.2000                         | -9.80 %                         | 90.2000               | -9.80 %                         |                                 |
|                                       |   |           | 66,000.00                       | 72,600.00                       | 6,600.00              | 59,532.00                       | -6,468.00                       | 59,532.00             | -6,468.00                       |                                 |
| 30                                    | TEMPORARY BARRIER                         |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 6685.0000                                 | L.F.      | 20.0000                         | 21.0000                         | 5.00 %                | 19.6900                         | -1.55 %                         | 19.7000               | -1.50 %                         |                                 |
|                                       |   |           | 133,700.00                      | 140,385.00                      | 6,685.00              | 131,627.65                      | -2,072.35                       | 131,694.50            | -2,005.50                       |                                 |
| 31                                    | TEMPORARY IMPACT ATTENUATOR               |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 4.0000                                    | EACH      | 4,500.0000                      | 4,500.0000                      | 0.00 %                | 3,250.0000                      | -27.78 %                        | 3,250.0000            | -27.78 %                        |                                 |
|                                       |   |           | 18,000.00                       | 18,000.00                       | 0.00                  | 13,000.00                       | -5,000.00                       | 13,000.00             | -5,000.00                       |                                 |
| 32                                    | PAINT LINE                                |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 24900.0000                                | L.F.      | 0.4500                          | 0.3000                          | -33.33 %              | 0.2100                          | -53.33 %                        | 0.2100                | -53.33 %                        |                                 |
|                                       |   |           | 11,205.00                       | 7,470.00                        | -3,735.00             | 5,229.00                        | -5,976.00                       | 5,229.00              | -5,976.00                       |                                 |
| 33                                    | PROFILED PLASTIC LINE                     |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 19900.0000                                | L.F.      | 1.0000                          | 1.2500                          | 25.00 %               | 0.8500                          | -15.00 %                        | 0.8500                | -15.00 %                        |                                 |
|                                       |   |           | 19,900.00                       | 24,875.00                       | 4,975.00              | 16,915.00                       | -2,985.00                       | 16,915.00             | -2,985.00                       |                                 |
| 34                                    | PAINTED DRAINAGE MARKING                  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 1.0000                                    | EACH      | 70.0000                         | 300.0000                        | 328.57 %              | 75.0000                         | 7.14 %                          | 75.0000               | 7.14 %                          |                                 |
|                                       |   |           | 70.00                           | 300.00                          | 230.00                | 75.00                           | 5.00                            | 75.00                 | 5.00                            |                                 |
| 35                                    | SHOULDER RUMBLE STRIP TYPE 1              |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 1.3000                                    | MI.       | 5,000.0000                      | 6,000.0000                      | 20.00 %               | 4,500.0000                      | -10.00 %                        | 4,500.0000            | -10.00 %                        |                                 |
|                                       |   |           | 6,500.00                        | 7,800.00                        | 1,300.00              | 5,850.00                        | -650.00                         | 5,850.00              | -650.00                         |                                 |
| 36                                    | RAISED PAVEMENT MARKER TYPE 2             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 5.0000                                    | HUND      | 500.0000                        | 1,000.0000                      | 100.00 %              | 525.0000                        | 5.00 %                          | 525.0000              | 5.00 %                          |                                 |
|                                       |   |           | 2,500.00                        | 5,000.00                        | 2,500.00              | 2,625.00                        | 125.00                          | 2,625.00              | 125.00                          |                                 |
| 37                                    | TEMPORARY PAVEMENT MARKING-SHORT DURATION |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 34950.0000                                | L.F.      | 0.7000                          | 1.5000                          | 114.29 %              | 1.2500                          | 78.57 %                         | 1.2500                | 78.57 %                         |                                 |
|                                       |   |           | 24,465.00                       | 52,425.00                       | 27,960.00             | 43,687.50                       | 19,222.50                       | 43,687.50             | 19,222.50                       |                                 |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

|   |  |   |
|---|--|---|
| ----- 7TH BIDDER -----  | ----- 9TH BIDDER -----   | ----- 10TH BIDDER -----   |
| PURCELL P & C, LLC DBA PURCELJ<br>6456 S 144TH ST<br>TUKWILA WA 981684609<br>CONTRACTOR NUMBER : 100280 | ROYAL BRIDGE INC.<br>3601 ALT. 19, SUITE A<br>PALM HARBOR FL 346831479<br>CONTRACTOR NUMBER : 101012 | ABHE & SVOBODA, INC.<br>18100 DAIRY LANE<br>JORDAN MN 55352-8323<br>PRIOR LAKE MN 553720251<br>CONTRACTOR NUMBER : 100086 |

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY               | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |             |
|-------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|-------------|
|             |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |             |
| TRAFFIC     |   |              |                                 |                                 |                       |                                 |                                 |                       |             |
| 38          | REMOVING EXISTING ILLUMINATION SYSTEMS          | L.S.         |                                 |                                 | 33.33 %               |                                 |                                 | 13.19 %               | -8.33 %     |
|             |   |              | 30,000.00                       | 40,000.00                       | 10,000.00             | 33,957.00                       | 3,957.00                        | 27,500.00             | -2,500.00   |
| 39          | PROJECT TEMPORARY TRAFFIC CONTROL               | L.S.         |                                 |                                 | -15.21 %              |                                 |                                 | -36.68 %              | -36.68 %    |
|             |   |              | 636,900.00                      | 540,000.00                      | -96,900.00            | 403,262.00                      | -233,638.00                     | 403,262.00            | -233,638.00 |
| 40          | CONSTRUCTION SIGNS CLASS A                      | S.F.         |                                 |                                 | -54.55 %              |                                 |                                 | 127.27 %              | -9.09 %     |
|             | 1632.0000                                       |              | 22.0000                         | 10.0000                         | -54.55 %              | 50.0000                         | 45,696.00                       | 20.0000               | -9.09 %     |
|             |   |              | 35,904.00                       | 16,320.00                       | -19,584.00            | 81,600.00                       | 45,696.00                       | 32,640.00             | -3,264.00   |
| OTHER ITEMS |   |              |                                 |                                 |                       |                                 |                                 |                       |             |
| 41          | PROJECT PARTNERING                              | CALC         |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                | 0.00 %      |
|             |   |              | 5,000.00                        | 5,000.00                        |                       | 5,000.00                        |                                 | 5,000.00              |             |
| 42          | INCENTIVE EARLY COMPL.                          | EST.         |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                | 0.00 %      |
|             |   |              | 105,000.00                      | 105,000.00                      |                       | 105,000.00                      |                                 | 105,000.00            |             |
| 43          | MIN BID REQ - TYPE B PROGRESS SCHEDULE \$10,000 | L.S.         |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                | 55.50 %     |
|             |   |              | 10,000.00                       | 10,000.00                       | 0.00                  | 10,000.00                       | 0.00                            | 15,550.00             | 5,550.00    |
| 44          | ROADWAY SURVEYING                               | L.S.         |                                 |                                 | 13.33 %               |                                 |                                 | 166.67 %              | 33.33 %     |
|             |   |              | 15,000.00                       | 17,000.00                       | 2,000.00              | 40,000.00                       | 25,000.00                       | 20,000.00             | 5,000.00    |
| 45          | TEMPORARY BARRIER GLARE SCREEN                  | L.F.         |                                 |                                 | 25.00 %               |                                 |                                 | 58.33 %               | 58.33 %     |
|             | 3000.0000                                       |              | 12.0000                         | 15.0000                         | 25.00 %               | 19.0000                         | 21,000.00                       | 19.0000               | 58.33 %     |
|             |   |              | 36,000.00                       | 45,000.00                       | 9,000.00              | 57,000.00                       | 21,000.00                       | 57,000.00             | 21,000.00   |
| 46          | ADJUST CATCH BASIN                              | EACH         |                                 |                                 | -50.00 %              |                                 |                                 | 0.00 %                | 211.25 %    |
|             | 2.0000  |              | 2,000.0000                      | 1,000.0000                      | -50.00 %              | 2,000.0000                      | 0.00                            | 6,225.0000            | 211.25 %    |
|             |   |              | 4,000.00                        | 2,000.00                        | -2,000.00             | 4,000.00                        | 0.00                            | 12,450.00             | 8,450.00    |
| 47          | FORCE ACCOUNT MISCELLANEOUS STEEL REPAIR        | EST.         |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                | 0.00 %      |
|             |   |              | 20,000.00                       | 20,000.00                       |                       | 20,000.00                       |                                 | 20,000.00             |             |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

|  |  |   |
|--|--|---|
| ----- 7TH BIDDER -----   | ----- 9TH BIDDER -----   | ----- 10TH BIDDER -----   |
| PURCELL P & C, LLC DBA PURCEL<br>6456 S 144TH ST<br>TUKWILA WA 981684609<br>CONTRACTOR NUMBER : 100280 | ROYAL BRIDGE INC.<br>3601 ALT. 19, SUITE A<br>PALM HARBOR FL 346831479<br>CONTRACTOR NUMBER : 101012 | ABHE & SVOBODA, INC.<br>18100 DAIRY LANE<br>JORDAN MN 55352-8323<br>PRIOR LAKE MN 553720251<br>CONTRACTOR NUMBER : 100086 |

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY     | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF.  |               |
|----------------|---------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|------------------------|---------------|
|                |                                       |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                        |               |
| OTHER ITEMS    |                                       |              |                                 |                                 |                       |                                 |                                 |                        |               |
| 48             | TRAINING                              |              |                                 |                                 |                       |                                 |                                 |                        |               |
|                | 400.0000                              | HR           | 15.0000                         | 50.0000                         | 233.33 %              | 46.0000                         | 206.67 %                        | 40.0000                | 166.67 %      |
|                |                                       |              | 6,000.00                        | 20,000.00                       | 14,000.00             | 18,400.00                       | 12,400.00                       | 16,000.00              | 10,000.00     |
| 49             | ROADSIDE CLEANUP                      |              |                                 |                                 |                       |                                 |                                 |                        |               |
|                |                                       | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                        | 0.00 %        |
|                |                                       |              | 20,000.00                       | 20,000.00                       |                       | 20,000.00                       |                                 | 20,000.00              |               |
| 50             | REIMBURSEMENT FOR THIRD PARTY DAMAGE  |              |                                 |                                 |                       |                                 |                                 |                        |               |
|                |                                       | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                        | 0.00 %        |
|                |                                       |              | 5.00                            | 5.00                            |                       | 5.00                            |                                 | 5.00                   |               |
| 51             | MINOR CHANGE                          |              |                                 |                                 |                       |                                 |                                 |                        |               |
|                |                                       | CALC         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                        | 0.00 %        |
|                |                                       |              | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                  |               |
| 52             | AGGREGATE COMPLIANCE PRICE ADJUSTMENT |              |                                 |                                 |                       |                                 |                                 |                        |               |
|                |                                       | CALC         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                        | 0.00 %        |
|                |                                       |              | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                  |               |
| 53             | SPCC PLAN                             |              |                                 |                                 |                       |                                 |                                 |                        |               |
|                |                                       | L.S.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                        | 0.00 %        |
|                |                                       |              | 5,000.00                        | 5,000.00                        | 0.00                  | 5,000.00                        | 0.00                            | 5,000.00               | 0.00          |
| CONTRACT TOTAL |                                       |              | <u>\$6,448,694.20</u>           | <u>\$6,319,743.00</u>           | <u>-2.00%</u>         | <u>\$7,578,277.25</u>           | <u>17.52%</u>                   | <u>\$10,016,968.50</u> | <u>55.33%</u> |
| BASE TOTAL     |                                       |              | <u>\$6,448,694.20</u>           | <u>\$6,319,743.00</u>           | <u>-2.00%</u>         | <u>\$7,578,277.25</u>           | <u>17.52%</u>                   | <u>\$10,016,968.50</u> | <u>55.33%</u> |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

|                                 |  |   |
|---------------------------------|--|---|
| ----- 3RD BIDDER -----          | ----- 5TH BIDDER -----                   | ----- 6TH BIDDER -----                        |
| AMARI-GERONIMO JV<br>PO BOX 547 | LIBERTY CHAMPION JV<br>777 N MERIDIAN RD | CEKRA, INC.<br>6316 MARYWOOD DR<br>28409-2107 |
| MEADOWLANDS PA 153470547        | YOUNGSTOWN OH 445091006                  | WILMINGTON NC 284067964                       |
| CONTRACTOR NUMBER : 101205      | CONTRACTOR NUMBER : 101206               | CONTRACTOR NUMBER : 101175                    |

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY                       | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|             |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| PREPARATION |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 1           | MOBILIZATION  | L.S.         |                                 |                                 | -14.71 %              | 586,245.20                      | 2.35 %                | 600,000.00                      | -18.12 %              |
|             |   |              |                                 | 500,000.00                      | -86,245.20            |                                 |                       | 13,754.80                       | -106,245.20           |
| 2           | REMOVING CONC. BARRIER<br>2670.0000                     | L.F.         | 10.0000                         | 12.0000                         | 20.00 %               | 26,700.00                       | 7.5300                | 16.3300                         | 63.30 %               |
|             |   |              |                                 | 32,040.00                       | 5,340.00              |                                 | 20,105.10             | 43,601.10                       | 16,901.10             |
| 3           | REMOVING STORED CONC. BARRIER<br>L.S.                   |              |                                 |                                 | 354.55 %              | 6,600.00                        | 155.68 %              |                                 | 248.48 %              |
|             |   |              |                                 | 30,000.00                       | 23,400.00             |                                 | 16,875.00             | 23,000.00                       | 16,400.00             |
| 4           | REMOVING HIGH-TENSION CABLE BARRIER<br>1160.0000        | L.F.         | 5.0000                          | 13.0000                         | 160.00 %              | 5,800.00                        | 8.4800                | 20.0000                         | 300.00 %              |
|             |   |              |                                 | 15,080.00                       | 9,280.00              |                                 | 9,836.80              | 23,200.00                       | 17,400.00             |
| 5           | REMOVING PAINT LINE<br>24900.0000                       | L.F.         | 0.6500                          | 0.5000                          | -23.08 %              | 16,185.00                       | 1.2400                | 1.4300                          | 120.00 %              |
|             |   |              |                                 | 12,450.00                       | -3,735.00             |                                 | 30,876.00             | 35,607.00                       | 19,422.00             |
| 6           | REMOVING PLASTIC LINE<br>19900.0000                     | L.F.         | 1.0000                          | 0.7500                          | -25.00 %              | 19,900.00                       | 1.2400                | 1.2600                          | 26.00 %               |
|             |   |              |                                 | 14,925.00                       | -4,975.00             |                                 | 24,676.00             | 25,074.00                       | 5,174.00              |
| 7           | REMOVING RAISED PAVEMENT MARKER<br>5.0000               | HUND         | 345.0000                        | 250.0000                        | -27.54 %              | 1,725.00                        | 225.0000              | 500.0000                        | 44.93 %               |
|             |   |              |                                 | 1,250.00                        | -475.00               |                                 | 1,125.00              | 2,500.00                        | 775.00                |
| GRADING     |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 8           | ROADWAY EXCAVATION INCL. HAUL<br>1660.0000              | C.Y.         | 30.0000                         | 48.0000                         | 60.00 %               | 49,800.00                       | 42.7500               | 74.0000                         | 146.67 %              |
|             |   |              |                                 | 79,680.00                       | 29,880.00             |                                 | 70,965.00             | 122,840.00                      | 73,040.00             |
| STRUCTURE   |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 9           | REPLACING VACANT/DAMAGED RIVET WITH HS BOLT<br>200.0000 | EACH         | 200.0000                        | 350.0000                        | 75.00 %               | 40,000.00                       | 217.0000              | 350.0000                        | 75.00 %               |
|             |   |              |                                 | 70,000.00                       | 30,000.00             |                                 | 43,400.00             | 70,000.00                       | 30,000.00             |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

|                                 |  |   |
|---------------------------------|--|---|
| ----- 3RD BIDDER -----          | ----- 5TH BIDDER -----                   | ----- 6TH BIDDER -----                        |
| AMARI-GERONIMO JV<br>PO BOX 547 | LIBERTY CHAMPION JV<br>777 N MERIDIAN RD | CEKRA, INC.<br>6316 MARYWOOD DR<br>28409-2107 |
| MEADOWLANDS PA 153470547        | YOUNGSTOWN OH 445091006                  | WILMINGTON NC 284067964                       |
| CONTRACTOR NUMBER : 101205      | CONTRACTOR NUMBER : 101206               | CONTRACTOR NUMBER : 101175                    |

| ITEM NO.                 | ITEM DESCRIPTION<br>EST. QUANTITY                  | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 5TH BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 6TH BIDDER |  |
|--------------------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|------------|--|
|                          |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |            |  |
| STRUCTURE                |  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
| 10                       | CLEANING AND PAINTING - BRIDGE NO. 5/670W          | L.S.         |                                 |                                 | -10.91 %              |                                 |                                 | -25.16 %              |                                 |                                 | -9.09 %               |            |  |
|                          |  |              | 2,750,000.00                    | 2,450,000.00                    | -300,000.00           | 2,058,000.00                    | -692,000.00                     | 2,500,000.00          | -250,000.00                     |                                 |                       |            |  |
| 11                       | SEALING AND CAULKING PACK RUST                     | L.F.         |                                 |                                 | -56.25 %              |                                 |                                 | -37.50 %              |                                 |                                 | 25.00 %               |            |  |
|                          | 8000.0000  |              | 8.0000                          | 3.5000                          | -56.25 %              | 5.0000                          | -37.50 %                        | 10.0000               | 25.00 %                         |                                 |                       |            |  |
|                          |  |              | 64,000.00                       | 28,000.00                       | -36,000.00            | 40,000.00                       | -24,000.00                      | 80,000.00             | 16,000.00                       |                                 |                       |            |  |
| 12                       | CONTAINMENT OF ABRASIVES                           | L.S.         |                                 |                                 | -38.18 %              |                                 |                                 | 26.84 %               |                                 |                                 | -33.09 %              |            |  |
|                          |  |              | 1,375,000.00                    | 850,000.00                      | -525,000.00           | 1,744,000.00                    | 369,000.00                      | 920,000.00            | -455,000.00                     |                                 |                       |            |  |
| 13                       | TESTING AND DISPOSAL OF CONTAINMENT WASTE          | EST.         |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |            |  |
|                          |  |              | 150,000.00                      | 150,000.00                      |                       | 150,000.00                      |                                 | 150,000.00            |                                 |                                 |                       |            |  |
| CEMENT CONCRETE PAVEMENT |  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
| 14                       | SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT | L.F.         |                                 |                                 | 150.00 %              |                                 |                                 | 147.50 %              |                                 |                                 | 900.00 %              |            |  |
|                          | 624.0000   |              | 10.0000                         | 25.0000                         | 150.00 %              | 24.7500                         | 147.50 %                        | 100.0000              | 900.00 %                        |                                 |                       |            |  |
|                          |  |              | 6,240.00                        | 15,600.00                       | 9,360.00              | 15,444.00                       | 9,204.00                        | 62,400.00             | 56,160.00                       |                                 |                       |            |  |
| HOT MIX ASPHALT          |  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
| 15                       | PLANING BITUMINOUS PAVEMENT                        | S.Y.         |                                 |                                 | -50.00 %              |                                 |                                 | -59.65 %              |                                 |                                 | -40.00 %              |            |  |
|                          | 1255.0000  |              | 20.0000                         | 10.0000                         | -50.00 %              | 8.0700                          | -59.65 %                        | 12.0000               | -40.00 %                        |                                 |                       |            |  |
|                          |  |              | 25,100.00                       | 12,550.00                       | -12,550.00            | 10,127.85                       | -14,972.15                      | 15,060.00             | -10,040.00                      |                                 |                       |            |  |
| 16                       | HMA CL. 1/2 IN. PG 58H-22                          | TON          |                                 |                                 | 0.00 %                |                                 |                                 | 23.75 %               |                                 |                                 | 3.33 %                |            |  |
|                          | 129.0000   |              | 300.0000                        | 300.0000                        | 0.00 %                | 371.2500                        | 23.75 %                         | 310.0000              | 3.33 %                          |                                 |                       |            |  |
|                          |  |              | 38,700.00                       | 38,700.00                       | 0.00                  | 47,891.25                       | 9,191.25                        | 39,990.00             | 1,290.00                        |                                 |                       |            |  |
| 17                       | JOB MIX COMPLIANCE PRICE ADJUSTMENT                | CALC         |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |            |  |
|                          |  |              | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |                                 |                                 |                       |            |  |
| 18                       | ASPHALT COST PRICE ADJUSTMENT                      | CALC         |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |            |  |
|                          |  |              | 334.00                          | 334.00                          |                       | 334.00                          |                                 | 334.00                |                                 |                                 |                       |            |  |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

|                                 |  |   |
|---------------------------------|--|---|
| ----- 3RD BIDDER -----          | ----- 5TH BIDDER -----                   | ----- 6TH BIDDER -----                        |
| AMARI-GERONIMO JV<br>PO BOX 547 | LIBERTY CHAMPION JV<br>777 N MERIDIAN RD | CEKRA, INC.<br>6316 MARYWOOD DR<br>28409-2107 |
| MEADOWLANDS PA 153470547        | YOUNGSTOWN OH 445091006                  | WILMINGTON NC 284067964                       |
| CONTRACTOR NUMBER : 101205      | CONTRACTOR NUMBER : 101206               | CONTRACTOR NUMBER : 101175                    |

| ITEM NO.                              | ITEM DESCRIPTION                               | UNIT MEAS | ENGR'S. EST.                    |                       | 3RD BIDDER                      |                       | 5TH BIDDER                      |                       | 6TH BIDDER |        |
|---------------------------------------|--|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|--------|
|                                       |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |            |        |
| HOT MIX ASPHALT                       |  |           |                                 |                       |                                 |                       |                                 |                       |            |        |
| 19                                    | CYCLIC DENSITY PRICE ADJUSTMENT                |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                                       | CALC   |           |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |            | 0.00 % |
|                                       |  |           | -1.00                           |                       | -1.00                           |                       | -1.00                           |                       | -1.00      |        |
| EROSION CONTROL AND ROADSIDE PLANTING |  |           |                                 |                       |                                 |                       |                                 |                       |            |        |
| 20                                    | ESC LEAD                                       |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                                       | 25.0000 DAY                                    |           | 150.0000                        | 333.33 %              | 650.0000                        | 233.33 %              | 500.0000                        | 1,000.0000            | 566.67 %   |        |
|                                       |  |           | 3,750.00                        |                       | 16,250.00                       |                       | 12,500.00                       | 25,000.00             | 21,250.00  |        |
| 21                                    | INLET PROTECTION                               |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                                       | 6.0000 EACH                                    |           | 150.0000                        | -53.33 %              | 70.0000                         | -47.50 %              | 78.7500                         | 250.0000              | 66.67 %    |        |
|                                       |  |           | 900.00                          |                       | 420.00                          |                       | 472.50                          | 1,500.00              | 600.00     |        |
| 22                                    | STREET CLEANING                                |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                                       | 10.0000 HR                                     |           | 175.0000                        | 42.86 %               | 250.0000                        | 42.86 %               | 250.0000                        | 400.0000              | 128.57 %   |        |
|                                       |  |           | 1,750.00                        |                       | 2,500.00                        |                       | 2,500.00                        | 4,000.00              | 2,250.00   |        |
| 23                                    | COMPOST SOCK                                   |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                                       | 366.0000 L.F.                                  |           | 10.0000                         | 20.00 %               | 12.0000                         | 13.70 %               | 11.3700                         | 55.0000               | 450.00 %   |        |
|                                       |  |           | 3,660.00                        |                       | 4,392.00                        |                       | 4,161.42                        | 20,130.00             | 16,470.00  |        |
| 24                                    | EROSION CONTROL AND WATER POLLUTION PREVENTION |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                                       | L.S.   |           |                                 | 25.00 %               |                                 | -15.00 %              |                                 |                       | 200.00 %   |        |
|                                       |  |           | 20,000.00                       |                       | 25,000.00                       |                       | 17,000.00                       | 60,000.00             | 40,000.00  |        |
| 25                                    | SEEDING, FERTILIZING, AND MULCHING             |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                                       | 1.5000 ACRE                                    |           | 4,400.0000                      | 263.64 %              | 16,000.0000                     | 36.36 %               | 6,000.0000                      | 28,000.0000           | 536.36 %   |        |
|                                       |  |           | 6,600.00                        |                       | 24,000.00                       |                       | 9,000.00                        | 42,000.00             | 35,400.00  |        |
| 26                                    | FINE COMPOST                                   |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                                       | 1.5000 ACRE                                    |           | 16,000.0000                     | 87.50 %               | 30,000.0000                     | 25.00 %               | 20,000.0000                     | 50,000.0000           | 212.50 %   |        |
|                                       |  |           | 24,000.00                       |                       | 45,000.00                       |                       | 30,000.00                       | 75,000.00             | 51,000.00  |        |
| 27                                    | HIGH VISIBILITY FENCE                          |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                                       | 640.0000 L.F.                                  |           | 4.0000                          | 25.00 %               | 5.0000                          | 40.75 %               | 5.6300                          | 10.0000               | 150.00 %   |        |
|                                       |  |           | 2,560.00                        |                       | 3,200.00                        |                       | 3,603.20                        | 6,400.00              | 3,840.00   |        |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

|                                 |  |   |
|---------------------------------|--|---|
| ----- 3RD BIDDER -----          | ----- 5TH BIDDER -----                   | ----- 6TH BIDDER -----                        |
| AMARI-GERONIMO JV<br>PO BOX 547 | LIBERTY CHAMPION JV<br>777 N MERIDIAN RD | CEKRA, INC.<br>6316 MARYWOOD DR<br>28409-2107 |
| MEADOWLANDS PA 153470547        | YOUNGSTOWN OH 445091006                  | WILMINGTON NC 284067964                       |
| CONTRACTOR NUMBER : 101205      | CONTRACTOR NUMBER : 101206               | CONTRACTOR NUMBER : 101175                    |

| ITEM NO.                              | ITEM DESCRIPTION                          | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 5TH BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 6TH BIDDER |  |
|---------------------------------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|------------|--|
|                                       |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |            |  |
| EROSION CONTROL AND ROADSIDE PLANTING |   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
| 28                                    | SOIL DECOMPACTION                         |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|                                       | 1.5000                                    | ACRE      | 8,000.0000                      | 8,000.0000                      | 0.00 %                | 4,500.0000                      | -43.75 %                        | 40,000.0000           | 400.00 %                        |                                 |                       |            |  |
|                                       |   |           | 12,000.00                       | 12,000.00                       | 0.00                  | 6,750.00                        | -5,250.00                       | 60,000.00             | 48,000.00                       |                                 |                       |            |  |
| TRAFFIC                               |   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
| 29                                    | SINGLE SLOPE CONCRETE BARRIER             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|                                       | 660.0000                                  | L.F.      | 100.0000                        | 120.0000                        | 20.00 %               | 101.4800                        | 1.48 %                          | 140.0000              | 40.00 %                         |                                 |                       |            |  |
|                                       |   |           | 66,000.00                       | 79,200.00                       | 13,200.00             | 66,976.80                       | 976.80                          | 92,400.00             | 26,400.00                       |                                 |                       |            |  |
| 30                                    | TEMPORARY BARRIER                         |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|                                       | 6685.0000                                 | L.F.      | 20.0000                         | 25.0000                         | 25.00 %               | 22.1500                         | 10.75 %                         | 30.0000               | 50.00 %                         |                                 |                       |            |  |
|                                       |   |           | 133,700.00                      | 167,125.00                      | 33,425.00             | 148,072.75                      | 14,372.75                       | 200,550.00            | 66,850.00                       |                                 |                       |            |  |
| 31                                    | TEMPORARY IMPACT ATTENUATOR               |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|                                       | 4.0000                                    | EACH      | 4,500.0000                      | 4,000.0000                      | -11.11 %              | 3,656.2500                      | -18.75 %                        | 10,000.0000           | 122.22 %                        |                                 |                       |            |  |
|                                       |   |           | 18,000.00                       | 16,000.00                       | -2,000.00             | 14,625.00                       | -3,375.00                       | 40,000.00             | 22,000.00                       |                                 |                       |            |  |
| 32                                    | PAINT LINE                                |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|                                       | 24900.0000                                | L.F.      | 0.4500                          | 0.2500                          | -44.44 %              | 0.3400                          | -24.44 %                        | 0.5000                | 11.11 %                         |                                 |                       |            |  |
|                                       |   |           | 11,205.00                       | 6,225.00                        | -4,980.00             | 8,466.00                        | -2,739.00                       | 12,450.00             | 1,245.00                        |                                 |                       |            |  |
| 33                                    | PROFILED PLASTIC LINE                     |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|                                       | 19900.0000                                | L.F.      | 1.0000                          | 0.9000                          | -10.00 %              | 0.7900                          | -21.00 %                        | 1.5000                | 50.00 %                         |                                 |                       |            |  |
|                                       |   |           | 19,900.00                       | 17,910.00                       | -1,990.00             | 15,721.00                       | -4,179.00                       | 29,850.00             | 9,950.00                        |                                 |                       |            |  |
| 34                                    | PAINTED DRAINAGE MARKING                  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|                                       | 1.0000                                    | EACH      | 70.0000                         | 75.0000                         | 7.14 %                | 112.5000                        | 60.71 %                         | 1,000.0000            | 1,328.57 %                      |                                 |                       |            |  |
|                                       |   |           | 70.00                           | 75.00                           | 5.00                  | 112.50                          | 42.50                           | 1,000.00              | 930.00                          |                                 |                       |            |  |
| 35                                    | SHOULDER RUMBLE STRIP TYPE 1              |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|                                       | 1.3000                                    | MI.       | 5,000.0000                      | 4,500.0000                      | -10.00 %              | 4,331.2500                      | -13.38 %                        | 5,000.0000            | 0.00 %                          |                                 |                       |            |  |
|                                       |   |           | 6,500.00                        | 5,850.00                        | -650.00               | 5,630.63                        | -869.38                         | 6,500.00              | 0.00                            |                                 |                       |            |  |
| 36                                    | RAISED PAVEMENT MARKER TYPE 2             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|                                       | 5.0000                                    | HUND      | 500.0000                        | 525.0000                        | 5.00 %                | 562.5000                        | 12.50 %                         | 550.0000              | 10.00 %                         |                                 |                       |            |  |
|                                       |   |           | 2,500.00                        | 2,625.00                        | 125.00                | 2,812.50                        | 312.50                          | 2,750.00              | 250.00                          |                                 |                       |            |  |
| 37                                    | TEMPORARY PAVEMENT MARKING-SHORT DURATION |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|                                       | 34950.0000                                | L.F.      | 0.7000                          | 1.2500                          | 78.57 %               | 1.4600                          | 108.57 %                        | 1.7000                | 142.86 %                        |                                 |                       |            |  |
|                                       |   |           | 24,465.00                       | 43,687.50                       | 19,222.50             | 51,027.00                       | 26,562.00                       | 59,415.00             | 34,950.00                       |                                 |                       |            |  |



PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

|                                 |  |   |
|---------------------------------|--|---|
| ----- 3RD BIDDER -----          | ----- 5TH BIDDER -----                   | ----- 6TH BIDDER -----                        |
| AMARI-GERONIMO JV<br>PO BOX 547 | LIBERTY CHAMPION JV<br>777 N MERIDIAN RD | CEKRA, INC.<br>6316 MARYWOOD DR<br>28409-2107 |
| MEADOWLANDS PA 153470547        | YOUNGSTOWN OH 445091006                  | WILMINGTON NC 284067964                       |
| CONTRACTOR NUMBER : 101205      | CONTRACTOR NUMBER : 101206               | CONTRACTOR NUMBER : 101175                    |

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY               | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 5TH BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 6TH BIDDER |  |
|-------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|------------|--|
|             |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |            |  |
| TRAFFIC     |   |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
| 38          | REMOVING EXISTING ILLUMINATION SYSTEMS          | L.S.         |                                 |                                 | -6.67 %               |                                 |                                 | 35.00 %               |                                 |                                 | 66.67 %               |            |  |
|             |   |              | 30,000.00                       | 28,000.00                       | -2,000.00             | 40,500.00                       | 10,500.00                       | 50,000.00             | 20,000.00                       |                                 |                       |            |  |
| 39          | PROJECT TEMPORARY TRAFFIC CONTROL               | L.S.         |                                 |                                 | -29.35 %              |                                 |                                 | -26.85 %              |                                 |                                 | -21.49 %              |            |  |
|             |   |              | 636,900.00                      | 450,000.00                      | -186,900.00           | 465,903.00                      | -170,997.00                     | 500,000.00            | -136,900.00                     |                                 |                       |            |  |
| 40          | CONSTRUCTION SIGNS CLASS A                      | S.F.         |                                 |                                 | 127.27 %              |                                 |                                 | 155.68 %              |                                 |                                 | 127.27 %              |            |  |
|             | 1632.0000                                       |              | 22.0000                         | 50.0000                         | 127.27 %              | 56.2500                         | 155.68 %                        | 50.0000               | 127.27 %                        |                                 |                       |            |  |
|             |   |              | 35,904.00                       | 81,600.00                       | 45,696.00             | 91,800.00                       | 55,896.00                       | 81,600.00             | 45,696.00                       |                                 |                       |            |  |
| OTHER ITEMS |   |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
| 41          | PROJECT PARTNERING                              | CALC         |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |            |  |
|             |   |              | 5,000.00                        | 5,000.00                        |                       | 5,000.00                        |                                 | 5,000.00              |                                 |                                 |                       |            |  |
| 42          | INCENTIVE EARLY COMPL.                          | EST.         |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |            |  |
|             |   |              | 105,000.00                      | 105,000.00                      |                       | 105,000.00                      |                                 | 105,000.00            |                                 |                                 |                       |            |  |
| 43          | MIN BID REQ - TYPE B PROGRESS SCHEDULE \$10,000 | L.S.         |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 |                                 | 150.00 %              |            |  |
|             |   |              | 10,000.00                       | 10,000.00                       | 0.00                  | 10,000.00                       | 0.00                            | 25,000.00             | 15,000.00                       |                                 |                       |            |  |
| 44          | ROADWAY SURVEYING                               | L.S.         |                                 |                                 | 0.00 %                |                                 |                                 | 20.11 %               |                                 |                                 | 100.00 %              |            |  |
|             |   |              | 15,000.00                       | 15,000.00                       | 0.00                  | 18,017.00                       | 3,017.00                        | 30,000.00             | 15,000.00                       |                                 |                       |            |  |
| 45          | TEMPORARY BARRIER GLARE SCREEN                  | L.F.         |                                 |                                 | 66.67 %               |                                 |                                 | 78.17 %               |                                 |                                 | 50.00 %               |            |  |
|             | 3000.0000                                       |              | 12.0000                         | 20.0000                         | 66.67 %               | 21.3800                         | 78.17 %                         | 18.0000               | 50.00 %                         |                                 |                       |            |  |
|             |   |              | 36,000.00                       | 60,000.00                       | 24,000.00             | 64,140.00                       | 28,140.00                       | 54,000.00             | 18,000.00                       |                                 |                       |            |  |
| 46          | ADJUST CATCH BASIN                              | EACH         |                                 |                                 | -25.00 %              |                                 |                                 | 125.00 %              |                                 |                                 | 150.00 %              |            |  |
|             | 2.0000  |              | 2,000.0000                      | 1,500.0000                      | -25.00 %              | 4,500.0000                      | 125.00 %                        | 5,000.0000            | 150.00 %                        |                                 |                       |            |  |
|             |   |              | 4,000.00                        | 3,000.00                        | -1,000.00             | 9,000.00                        | 5,000.00                        | 10,000.00             | 6,000.00                        |                                 |                       |            |  |
| 47          | FORCE ACCOUNT MISCELLANEOUS STEEL REPAIR        | EST.         |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |            |  |
|             |   |              | 20,000.00                       | 20,000.00                       |                       | 20,000.00                       |                                 | 20,000.00             |                                 |                                 |                       |            |  |



PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

----- 8TH BIDDER -----  
 OLYMPUS PAINTING CONTRACTORS,  
 556 ANCLOTE RD  
 TARPON SPRINGS FL 34689670:  
 CONTRACTOR NUMBER : 101130 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.    | ITEM DESCRIPTION                            | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-------------|---|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|             |   |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| PREPARATION |   |           |                              |                              |                    |                              |                    |                              |                    |
| 1           | MOBILIZATION                                | L.S.      |                              |                              | -54.80 %           |                              |                    | 0.00                         | -100.00 %          |
|             |   |           | 586,245.20                   | 265,000.00                   | -321,245.20        |                              |                    |                              |                    |
| 2           | REMOVING CONC. BARRIER                      | L.F.      |                              |                              | -19.80 %           |                              |                    | 0.00                         | -100.00 %          |
|             | 2670.0000                                   |           | 10.0000                      | 8.0200                       | -19.80 %           |                              |                    |                              |                    |
|             |   |           | 26,700.00                    | 21,413.40                    | -5,286.60          |                              |                    | 0.00                         |                    |
| 3           | REMOVING STORED CONC. BARRIER               | L.S.      |                              |                              | 172.73 %           |                              |                    | 0.00                         | -100.00 %          |
|             |   |           | 6,600.00                     | 18,000.00                    | 11,400.00          |                              |                    |                              |                    |
| 4           | REMOVING HIGH-TENSION CABLE BARRIER         | L.F.      |                              |                              | 110.00 %           |                              |                    | 0.00                         | -100.00 %          |
|             | 1160.0000                                   |           | 5.0000                       | 10.5000                      | 110.00 %           |                              |                    |                              |                    |
|             |   |           | 5,800.00                     | 12,180.00                    | 6,380.00           |                              |                    | 0.00                         |                    |
| 5           | REMOVING PAINT LINE                         | L.F.      |                              |                              | -10.77 %           |                              |                    | 0.00                         | -100.00 %          |
|             | 24900.0000                                  |           | 0.6500                       | 0.5800                       | -10.77 %           |                              |                    |                              |                    |
|             |   |           | 16,185.00                    | 14,442.00                    | -1,743.00          |                              |                    | 0.00                         |                    |
| 6           | REMOVING PLASTIC LINE                       | L.F.      |                              |                              | -12.00 %           |                              |                    | 0.00                         | -100.00 %          |
|             | 19900.0000                                  |           | 1.0000                       | 0.8800                       | -12.00 %           |                              |                    |                              |                    |
|             |   |           | 19,900.00                    | 17,512.00                    | -2,388.00          |                              |                    | 0.00                         |                    |
| 7           | REMOVING RAISED PAVEMENT MARKER             | HUND      |                              |                              | 15.94 %            |                              |                    | 0.00                         | -100.00 %          |
|             | 5.0000                                      |           | 345.0000                     | 400.0000                     | 15.94 %            |                              |                    |                              |                    |
|             |   |           | 1,725.00                     | 2,000.00                     | 275.00             |                              |                    | 0.00                         |                    |
| GRADING     |   |           |                              |                              |                    |                              |                    |                              |                    |
| 8           | ROADWAY EXCAVATION INCL. HAUL               | C.Y.      |                              |                              | 56.67 %            |                              |                    | 0.00                         | -100.00 %          |
|             | 1660.0000                                   |           | 30.0000                      | 47.0000                      | 56.67 %            |                              |                    |                              |                    |
|             |   |           | 49,800.00                    | 78,020.00                    | 28,220.00          |                              |                    | 0.00                         |                    |
| STRUCTURE   |   |           |                              |                              |                    |                              |                    |                              |                    |
| 9           | REPLACING VACANT/DAMAGED RIVET WITH HS BOLT | EACH      |                              |                              | 75.00 %            |                              |                    | 0.00                         | -100.00 %          |
|             | 200.0000                                    |           | 200.0000                     | 350.0000                     | 75.00 %            |                              |                    |                              |                    |
|             |   |           | 40,000.00                    | 70,000.00                    | 30,000.00          |                              |                    | 0.00                         |                    |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

----- 8TH BIDDER -----  
 OLYMPUS PAINTING CONTRACTORS,  
 556 ANCLOTE RD  
 TARPON SPRINGS FL 34689670:  
 CONTRACTOR NUMBER : 101130 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.                 | ITEM DESCRIPTION                                   | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|--------------------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                          |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| STRUCTURE                |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 10                       | CLEANING AND PAINTING - BRIDGE NO. 5/670W          | L.S.      |                                 |                                 | -29.78 %              |                                 | -100.00 %             |                                 |                       |
|                          |  |           | 2,750,000.00                    | 1,931,000.00                    | -819,000.00           | 0.00                            |                       |                                 |                       |
| 11                       | SEALING AND CAULKING PACK RUST                     | L.F.      |                                 |                                 | 50.00 %               |                                 | -100.00 %             |                                 |                       |
|                          | 8000.0000  |           | 8.0000                          | 12.0000                         | 32,000.00             | 0.00                            |                       |                                 |                       |
| 12                       | CONTAINMENT OF ABRASIVES                           | L.S.      |                                 |                                 | 81.82 %               |                                 | -100.00 %             |                                 |                       |
|                          |  |           | 1,375,000.00                    | 2,500,000.00                    | 1,125,000.00          | 0.00                            |                       |                                 |                       |
| 13                       | TESTING AND DISPOSAL OF CONTAINMENT WASTE          | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                          |  |           | 150,000.00                      | 150,000.00                      |                       | 0.00                            |                       |                                 |                       |
| CEMENT CONCRETE PAVEMENT |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 14                       | SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT | L.F.      |                                 |                                 | 260.00 %              |                                 | -100.00 %             |                                 |                       |
|                          | 624.0000   |           | 10.0000                         | 36.0000                         | 16,224.00             | 0.00                            |                       |                                 |                       |
|                          |  |           | 6,240.00                        | 22,464.00                       |                       |                                 |                       |                                 |                       |
| HOT MIX ASPHALT          |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 15                       | PLANING BITUMINOUS PAVEMENT                        | S.Y.      |                                 |                                 | -22.50 %              |                                 | -100.00 %             |                                 |                       |
|                          | 1255.0000  |           | 20.0000                         | 15.5000                         | -5,647.50             | 0.00                            |                       |                                 |                       |
|                          |  |           | 25,100.00                       | 19,452.50                       |                       |                                 |                       |                                 |                       |
| 16                       | HMA CL. 1/2 IN. PG 58H-22                          | TON       |                                 |                                 | 0.00 %                |                                 | -100.00 %             |                                 |                       |
|                          | 129.0000   |           | 300.0000                        | 300.0000                        | 0.00                  | 0.00                            |                       |                                 |                       |
|                          |  |           | 38,700.00                       | 38,700.00                       |                       |                                 |                       |                                 |                       |
| 17                       | JOB MIX COMPLIANCE PRICE ADJUSTMENT                | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                          |  |           | -1.00                           | -1.00                           |                       | 0.00                            |                       |                                 |                       |
| 18                       | ASPHALT COST PRICE ADJUSTMENT                      | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                          |  |           | 334.00                          | 334.00                          |                       | 0.00                            |                       |                                 |                       |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

----- 8TH BIDDER -----  
 OLYMPUS PAINTING CONTRACTORS,  
 556 ANCLOTE RD  
 TARPON SPRINGS FL 34689670:  
 CONTRACTOR NUMBER : 101130 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.                              | ITEM DESCRIPTION                               | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|---------------------------------------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|                                       |  |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| HOT MIX ASPHALT                       |  |           |                              |                              |                    |                              |                    |                              |                    |
| 19                                    | CYCLIC DENSITY PRICE ADJUSTMENT                |           |                              |                              |                    |                              |                    |                              |                    |
|                                       |  | CALC      |                              |                              | 0.00 %             |                              | 0.00 %             |                              |                    |
|                                       |  |           | -1.00                        | -1.00                        |                    | 0.00                         |                    |                              |                    |
| EROSION CONTROL AND ROADSIDE PLANTING |  |           |                              |                              |                    |                              |                    |                              |                    |
| 20                                    | ESC LEAD                                       |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 25.0000  | DAY       | 150.0000                     | 660.0000                     | 340.00 %           |                              | -100.00 %          |                              |                    |
|                                       |  |           | 3,750.00                     | 16,500.00                    | 12,750.00          | 0.00                         |                    |                              |                    |
| 21                                    | INLET PROTECTION                               |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 6.0000   | EACH      | 150.0000                     | 200.0000                     | 33.33 %            |                              | -100.00 %          |                              |                    |
|                                       |  |           | 900.00                       | 1,200.00                     | 300.00             | 0.00                         |                    |                              |                    |
| 22                                    | STREET CLEANING                                |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 10.0000  | HR        | 175.0000                     | 400.0000                     | 128.57 %           |                              | -100.00 %          |                              |                    |
|                                       |  |           | 1,750.00                     | 4,000.00                     | 2,250.00           | 0.00                         |                    |                              |                    |
| 23                                    | COMPOST SOCK                                   |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 366.0000                                       | L.F.      | 10.0000                      | 20.0000                      | 100.00 %           |                              | -100.00 %          |                              |                    |
|                                       |  |           | 3,660.00                     | 7,320.00                     | 3,660.00           | 0.00                         |                    |                              |                    |
| 24                                    | EROSION CONTROL AND WATER POLLUTION PREVENTION |           |                              |                              |                    |                              |                    |                              |                    |
|                                       |  | L.S.      |                              |                              | 50.00 %            |                              | -100.00 %          |                              |                    |
|                                       |  |           | 20,000.00                    | 30,000.00                    | 10,000.00          | 0.00                         |                    |                              |                    |
| 25                                    | SEEDING, FERTILIZING, AND MULCHING             |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 1.5000   | ACRE      | 4,400.0000                   | 19,200.0000                  | 336.36 %           |                              | -100.00 %          |                              |                    |
|                                       |  |           | 6,600.00                     | 28,800.00                    | 22,200.00          | 0.00                         |                    |                              |                    |
| 26                                    | FINE COMPOST                                   |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 1.5000   | ACRE      | 16,000.0000                  | 36,000.0000                  | 125.00 %           |                              | -100.00 %          |                              |                    |
|                                       |  |           | 24,000.00                    | 54,000.00                    | 30,000.00          | 0.00                         |                    |                              |                    |
| 27                                    | HIGH VISIBILITY FENCE                          |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 640.0000                                       | L.F.      | 4.0000                       | 8.0000                       | 100.00 %           |                              | -100.00 %          |                              |                    |
|                                       |  |           | 2,560.00                     | 5,120.00                     | 2,560.00           | 0.00                         |                    |                              |                    |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

----- 8TH BIDDER -----  
 OLYMPUS PAINTING CONTRACTORS,  
 556 ANCLOTE RD  
 TARPON SPRINGS FL 34689670:  
 CONTRACTOR NUMBER : 101130 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.                              | ITEM DESCRIPTION                          | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|---------------------------------------|---|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|                                       |   |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| EROSION CONTROL AND ROADSIDE PLANTING |   |           |                              |                              |                    |                              |                    |                              |                    |
| 28                                    | SOIL DECOMPACTION                         |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 1.5000                                    | ACRE      | 8,000.0000                   | 4,800.0000                   | -40.00 %           |                              |                    |                              | -100.00 %          |
|                                       |   |           | 12,000.00                    | 7,200.00                     | -4,800.00          | 0.00                         |                    |                              |                    |
| TRAFFIC                               |   |           |                              |                              |                    |                              |                    |                              |                    |
| 29                                    | SINGLE SLOPE CONCRETE BARRIER             |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 660.0000                                  | L.F.      | 100.0000                     | 108.2400                     | 8.24 %             |                              |                    |                              | -100.00 %          |
|                                       |   |           | 66,000.00                    | 71,438.40                    | 5,438.40           | 0.00                         |                    |                              |                    |
| 30                                    | TEMPORARY BARRIER                         |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 6685.0000                                 | L.F.      | 20.0000                      | 23.6200                      | 18.10 %            |                              |                    |                              | -100.00 %          |
|                                       |   |           | 133,700.00                   | 157,899.70                   | 24,199.70          | 0.00                         |                    |                              |                    |
| 31                                    | TEMPORARY IMPACT ATTENUATOR               |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 4.0000                                    | EACH      | 4,500.0000                   | 3,900.0000                   | -13.33 %           |                              |                    |                              | -100.00 %          |
|                                       |   |           | 18,000.00                    | 15,600.00                    | -2,400.00          | 0.00                         |                    |                              |                    |
| 32                                    | PAINT LINE                                |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 24900.0000                                | L.F.      | 0.4500                       | 0.2700                       | -40.00 %           |                              |                    |                              | -100.00 %          |
|                                       |   |           | 11,205.00                    | 6,723.00                     | -4,482.00          | 0.00                         |                    |                              |                    |
| 33                                    | PROFILED PLASTIC LINE                     |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 19900.0000                                | L.F.      | 1.0000                       | 1.0200                       | 2.00 %             |                              |                    |                              | -100.00 %          |
|                                       |   |           | 19,900.00                    | 20,298.00                    | 398.00             | 0.00                         |                    |                              |                    |
| 34                                    | PAINTED DRAINAGE MARKING                  |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 1.0000                                    | EACH      | 70.0000                      | 200.0000                     | 185.71 %           |                              |                    |                              | -100.00 %          |
|                                       |   |           | 70.00                        | 200.00                       | 130.00             | 0.00                         |                    |                              |                    |
| 35                                    | SHOULDER RUMBLE STRIP TYPE 1              |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 1.3000                                    | MI.       | 5,000.0000                   | 5,400.0000                   | 8.00 %             |                              |                    |                              | -100.00 %          |
|                                       |   |           | 6,500.00                     | 7,020.00                     | 520.00             | 0.00                         |                    |                              |                    |
| 36                                    | RAISED PAVEMENT MARKER TYPE 2             |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 5.0000                                    | HUND      | 500.0000                     | 630.0000                     | 26.00 %            |                              |                    |                              | -100.00 %          |
|                                       |   |           | 2,500.00                     | 3,150.00                     | 650.00             | 0.00                         |                    |                              |                    |
| 37                                    | TEMPORARY PAVEMENT MARKING-SHORT DURATION |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 34950.0000                                | L.F.      | 0.7000                       | 1.5000                       | 114.29 %           |                              |                    |                              | -100.00 %          |
|                                       |   |           | 24,465.00                    | 52,425.00                    | 27,960.00          | 0.00                         |                    |                              |                    |

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

----- 8TH BIDDER -----  
 OLYMPUS PAINTING CONTRACTORS,  
 556 ANCLOTE RD  
 TARPON SPRINGS FL 34689670:  
 CONTRACTOR NUMBER : 101130 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY               | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|             |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| TRAFFIC     |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 38          | REMOVING EXISTING ILLUMINATION SYSTEMS          | L.S.         |                                 |                                 | 35.83 %               |                                 |                       |                                 | -100.00 %             |
|             |   |              | 30,000.00                       | 40,748.00                       | 10,748.00             | 0.00                            |                       |                                 |                       |
| 39          | PROJECT TEMPORARY TRAFFIC CONTROL               | L.S.         |                                 |                                 | -54.47 %              |                                 |                       |                                 | -100.00 %             |
|             |   |              | 636,900.00                      | 290,000.00                      | -346,900.00           | 0.00                            |                       |                                 |                       |
| 40          | CONSTRUCTION SIGNS CLASS A                      | S.F.         |                                 |                                 | 81.82 %               |                                 |                       |                                 | -100.00 %             |
|             | 1632.0000                                       |              | 22.0000                         | 40.0000                         | 81.82 %               |                                 |                       |                                 | -100.00 %             |
|             |   |              | 35,904.00                       | 65,280.00                       | 29,376.00             | 0.00                            |                       |                                 |                       |
| OTHER ITEMS |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 41          | PROJECT PARTNERING                              | CALC         |                                 |                                 | 0.00 %                |                                 |                       |                                 | 0.00 %                |
|             |   |              | 5,000.00                        | 5,000.00                        |                       | 0.00                            |                       |                                 |                       |
| 42          | INCENTIVE EARLY COMPL.                          | EST.         |                                 |                                 | 0.00 %                |                                 |                       |                                 | 0.00 %                |
|             |   |              | 105,000.00                      | 105,000.00                      |                       | 0.00                            |                       |                                 |                       |
| 43          | MIN BID REQ - TYPE B PROGRESS SCHEDULE \$10,000 | L.S.         |                                 |                                 | 0.00 %                |                                 |                       |                                 | -100.00 %             |
|             |   |              | 10,000.00                       | 10,000.00                       | 0.00                  | 0.00                            |                       |                                 |                       |
| 44          | ROADWAY SURVEYING                               | L.S.         |                                 |                                 | 7.20 %                |                                 |                       |                                 | -100.00 %             |
|             |   |              | 15,000.00                       | 16,080.00                       | 1,080.00              | 0.00                            |                       |                                 |                       |
| 45          | TEMPORARY BARRIER GLARE SCREEN                  | L.F.         |                                 |                                 | 90.00 %               |                                 |                       |                                 | -100.00 %             |
|             | 3000.0000                                       |              | 12.0000                         | 22.8000                         | 90.00 %               |                                 |                       |                                 | -100.00 %             |
|             |   |              | 36,000.00                       | 68,400.00                       | 32,400.00             | 0.00                            |                       |                                 |                       |
| 46          | ADJUST CATCH BASIN                              | EACH         |                                 |                                 | -62.50 %              |                                 |                       |                                 | -100.00 %             |
|             | 2.0000  |              | 2,000.0000                      | 750.0000                        | -62.50 %              |                                 |                       |                                 | -100.00 %             |
|             |   |              | 4,000.00                        | 1,500.00                        | -2,500.00             | 0.00                            |                       |                                 |                       |
| 47          | FORCE ACCOUNT MISCELLANEOUS STEEL REPAIR        | EST.         |                                 |                                 | 0.00 %                |                                 |                       |                                 | 0.00 %                |
|             |   |              | 20,000.00                       | 20,000.00                       |                       | 0.00                            |                       |                                 |                       |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/24/2020

\*\*\* BID CHECK REPORT \*\*\*

TIME: 07:22

PS&E JOB NO : 20A010 REVISION NO :  
 CONTRACT NO : 009602 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6158  
 HWY : SR 005  
 TITLE : I-5  
 SB STILLAGUAMISH RIVER BRIDGE  
 PAINTING  
 PROJECT : IM-0054(292)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Nov 18 2020  
 AWARDED ON :

----- 8TH BIDDER -----  
 OLYMPUS PAINTING CONTRACTORS,  
 556 ANCLOTE RD  
 TARPON SPRINGS FL 34689670:  
 CONTRACTOR NUMBER : 101130 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY     | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|----------------|---------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                |                                       |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| OTHER ITEMS    |                                       |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 48             | TRAINING                              |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                | 400.0000                              | HR           | 15.0000                         | 14.0000                         | -6.67 %               |                                 |                       |                                 | -100.00 %             |
|                |                                       |              | 6,000.00                        | 5,600.00                        | -400.00               | 0.00                            |                       |                                 |                       |
| 49             | ROADSIDE CLEANUP                      |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                |                                       | EST.         |                                 |                                 | 0.00 %                |                                 |                       |                                 | 0.00 %                |
|                |                                       |              | 20,000.00                       | 20,000.00                       |                       | 0.00                            |                       |                                 |                       |
| 50             | REIMBURSEMENT FOR THIRD PARTY DAMAGE  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                |                                       | EST.         |                                 |                                 | 0.00 %                |                                 |                       |                                 | 0.00 %                |
|                |                                       |              | 5.00                            | 5.00                            |                       | 0.00                            |                       |                                 |                       |
| 51             | MINOR CHANGE                          |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                |                                       | CALC         |                                 |                                 | 0.00 %                |                                 |                       |                                 | 0.00 %                |
|                |                                       |              | -1.00                           | -1.00                           |                       | 0.00                            |                       |                                 |                       |
| 52             | AGGREGATE COMPLIANCE PRICE ADJUSTMENT |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                |                                       | CALC         |                                 |                                 | 0.00 %                |                                 |                       |                                 | 0.00 %                |
|                |                                       |              | -1.00                           | -1.00                           |                       | 0.00                            |                       |                                 |                       |
| 53             | SPPC PLAN                             |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                |                                       | L.S.         |                                 |                                 | 20.00 %               |                                 |                       |                                 | -100.00 %             |
|                |                                       |              | 5,000.00                        | 6,000.00                        | 1,000.00              | 0.00                            |                       |                                 |                       |
| CONTRACT TOTAL |                                       |              | <u>\$6,448,694.20</u>           | <u>\$6,399,021.00</u>           | -0.77%                |                                 |                       |                                 | \$0.00                |
|                |                                       |              |                                 | 8TH BIDDER REJECTED             |                       |                                 |                       |                                 |                       |
| BASE TOTAL     |                                       |              | <u>\$6,448,694.20</u>           | <u>\$6,399,021.00</u>           | -0.77%                | NO BID THIS ALTERNATE           |                       | NO BID THIS ALTERNATE           |                       |
|                |                                       |              |                                 | 8TH BIDDER REJECTED             |                       |                                 |                       |                                 |                       |