

PS&E JOB NO : 20A822 REVISION NO :
 CONTRACT NO : 009597 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL6164
 HWY : SR 509
 TITLE : SR 509
 SR 516 VIC TO S 204TH ST
 DEMO 3
 20A822
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 7 2020
 AWARDED ON : Oct 13 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SKYCORP, LTD			3 KINGS ENVIRONMENTAL, INC.			AMERICAN ABATEMENT & DEMO LLC	
	526 N WEST AVE STE 11			15001 NE 10TH AVE			18855 SE AUBURN-BLACK DIAMOND	
				VANCOUVER WA 98685-1362				
	ARLINGTON WA 982231251			BATTLE GROUND WA 986040280			AUBURN WA 980929109	
	CONTRACTOR NUMBER : 100840			CONTRACTOR NUMBER : 100077			CONTRACTOR NUMBER : 101198	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	2,000.00	-50.00 %	1,000.00	-1,000.00	2,735.10	36.75 %	5,000.00	150.00 %
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	11,800.00	11.86 %	13,200.00	1,400.00	22,722.38	92.56 %	10,000.00	-15.25 %
3	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	L.S.	7,000.00	155.71 %	17,900.00	10,900.00	14,459.22	106.56 %	22,780.00	225.43 %
EROSION CONTROL AND ROADSIDE PLANTING										
4	EROSION/WATER POLLUTION CONTROL	EST.	500.00	0.00 %	500.00	0.00 %	500.00	0.00 %	500.00	0.00 %
TRAFFIC										
5	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	250.00	-60.00 %	100.00	-150.00	816.55	226.62 %	1,500.00	500.00 %
OTHER ITEMS										
6	FORCE ACCOUNT UNANTICIPATED CONTAMINATED SOIL AND WATER	EST.	2,500.00	0.00 %	2,500.00	0.00 %	2,500.00	0.00 %	2,500.00	0.00 %
7	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
8	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/10/2020

*** BID CHECK REPORT ***

TIME: 14:19

PS&E JOB NO : 20A822 REVISION NO :
 CONTRACT NO : 009597 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL6164
 HWY : SR 509
 TITLE : SR 509
 SR 516 VIC TO S 204TH ST
 DEMO 3
 20A822
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 7 2020
 AWARDED ON : Oct 13 2020

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 SKYCORP, LTD 3 KINGS ENVIRONMENTAL, INC. AMERICAN ABATEMENT & DEMO LLC
 526 N WEST AVE STE 11 15001 NE 10TH AVE 18855 SE AUBURN-BLACK DIAMOND
 VANCOUVER WA 98685-1362
 ARLINGTON WA 982231251 BATTLE GROUND WA 986040280 AUBURN WA 980929109
 CONTRACTOR NUMBER : 100840 CONTRACTOR NUMBER : 100077 CONTRACTOR NUMBER : 101198

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
9	SPCC PLAN	L.S.	300.00	300.00	0.00 %	430.53	43.51 %	1,358.00	352.67 %	
10	HEALTH AND SAFETY PLAN	L.S.	300.00	400.00	33.33 %	376.71	25.57 %	1,358.00	352.67 %	
11	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		10,000.00	10,000.00	100.00 %	10,000.00	0.00 %	10,000.00	0.00 %	
CONTRACT TOTAL			<u>\$34,654.00</u>	<u>\$45,904.00</u>	32.46%	<u>\$54,544.49</u>	57.40%	<u>\$55,000.00</u>	58.71%	
BASE TOTAL			<u>\$34,654.00</u>	<u>\$45,904.00</u>	32.46%	<u>\$54,544.49</u>	57.40%	<u>\$55,000.00</u>	<u>58.71%</u>	

PS&E JOB NO : 20A822 REVISION NO :
 CONTRACT NO : 009597 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL6164
 HWY : SR 509
 TITLE : SR 509
 SR 516 VIC TO S 204TH ST
 DEMO 3
 20A822
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 7 2020
 AWARDED ON : Oct 13 2020

----- 4TH BIDDER -----
 DICKSON COMPANY
 3315 S PINE ST
 98409-5793
 TACOMA WA 984110880
 CONTRACTOR NUMBER : 100585 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			88.75 %				-100.00 %
			2,000.00	3,775.00	1,775.00	0.00			
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.			46.19 %				-100.00 %
			11,800.00	17,250.00	5,450.00	0.00			
3	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	L.S.			246.07 %				-100.00 %
			7,000.00	24,225.00	17,225.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
4	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %				0.00 %
			500.00	500.00		0.00			
TRAFFIC									
5	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			100.00 %				-100.00 %
			250.00	500.00	250.00	0.00			
OTHER ITEMS									
6	FORCE ACCOUNT UNANTICIPATED CONTAMINATED SOIL AND WATER	EST.			0.00 %				0.00 %
			2,500.00	2,500.00		0.00			
7	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %				0.00 %
			5.00	5.00		0.00			
8	MINOR CHANGE	CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/10/2020

* * * BID CHECK REPORT * * *

TIME: 14:19

PS&E JOB NO : 20A822 REVISION NO :
 CONTRACT NO : 009597 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL6164
 HWY : SR 509
 TITLE : SR 509
 SR 516 VIC TO S 204TH ST
 DEMO 3
 20A822
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 7 2020
 AWARDED ON : Oct 13 2020

----- 4TH BIDDER -----
 DICKSON COMPANY
 3315 S PINE ST
 98409-5793
 TACOMA WA 984110880
 CONTRACTOR NUMBER : 100585 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
9	SPCC PLAN	L.S.			16.67 %				-100.00 %
			300.00	350.00	50.00	0.00			
10	HEALTH AND SAFETY PLAN	L.S.			16.67 %				-100.00 %
			300.00	350.00	50.00	0.00			
11	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %				0.00 %
			10,000.00	10,000.00		0.00			
CONTRACT TOTAL			<u>\$34,654.00</u>	<u>\$59,454.00</u>	71.56%				\$0.00
BASE TOTAL			<u>\$34,654.00</u>	<u>\$59,454.00</u>	71.56%	NO BID THIS ALTERNATE			NO BID THIS ALTERNATE