DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 26/ 2000

* % *  BI D TABULATI ON REPORT * * * TIME: 11: 38
PS&E JOB NO: 99X323 REVI SION NO : 1 BI DS OPENED ON : Jul 19 2000
CONTRACT NO: 005925 REGION NO : 4 AWARDED ON : Jul 21 2000
VERSI ON NO : 1 WORK ORDER# : 0L1102
HY CSR 505 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 505 W LDER CONSTRUCTI ON COMPANY DULI N CONSTRUCTI ON, | NC. DLB EARTHWORK CO.
RAI LROAD CROSSI NG AT W NLOCK 3200 113TH AVE SW 3300 GALVIN RD 2823 29TH AVE SW
99X323 98531- 9064 TUMMTER - 98512- 6106
PROJECT . HSRP-1010(003), STPX- 0505(007) OLYMPIA WA 985129160 CENTRALIA WA 985310038 OLYMPIA WA 985022599
COUNTY(S) : LEW S CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
30, 000. 00 35, 200. 00 44, 000. 00 35, 000. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
1, 000. 00 750. 00 8, 300. 00 2, 500. 00
3  REMOVI NG ASPHALT CONC. PAVEMENT
230. 0000 S.Y. 6. 0000 8. 0000 7.2000 10. 5000
1, 380. 00 1, 840. 00 1, 656. 00 2, 415. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
456. 0000 C.Y. 11. 0000 20. 0000 11. 0000 20. 0000
5,016. 00 9, 120. 00 5,016. 00 9,120. 00
DRAI NAGE
5 CONCRETE | NLET
4. 0000 EACH 1, 000. 0000 850. 0000 1, 100. 0000 800. 0000
4, 000. 00 3, 400. 00 4, 400. 00 3, 200. 00
6 QUARRY SPALLS
8. 0000 C.Y. 80. 0000 75. 0000 100. 0000 100. 0000
640. 00 600. 00 800. 00 800. 00
7  TRENCH DRAI N
58. 0000 L.F. 40. 0000 140. 0000 115. 0000 150. 0000
2,320. 00 8, 120. 00 6, 670. 00 8, 700. 00
STORM SEVER
8 CATCH BASIN TYPE 1
5. 0000 EACH 1, 200. 0000 820. 0000 1, 200. 0000 800. 0000
6, 000. 00 4,100. 00 6, 000. 00 4, 000. 00
9 TESTING STORM SEWER Pl PE
791. 0000 L.F. 1. 0000 4. 0000 0.1000 1. 4000
791. 00 3, 164. 00 79.10 1,107. 40

10 PLAIN CONC. STORM SEWER PIPE 12 IN. DI AM
478.0000 L. F. 18. 0000 27.0000 30. 0000 40. 0000
8, 604. 00 12, 906. 00 14, 340. 00 19, 120. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 26/ 2000

* « » Bl D TABULATI ON REPORT * * * TIME: 11: 38
PSGE JOB NO: 99X323 REVI SION NO : 1 BI DS OPENED ON : Jul 19 2000
CONTRACT NO: 005925 REGON NO : 4 AWARDED ON : Jul 21 2000
VERSI ON NO : 1 WORK ORDER# : 0L1102 ow , .
o R LOWBIDDER - -----c -cnee-- ND BIDDER - ------ --ceoo- RD BIDDER -------
TITLE : SR 505 W LDER CONSTRUCTI ON COVPANY  DULI N CONSTRUCTI ON, | NC. DLB EARTHWORK CO

RAI LROAD CROSSI NG AT W NLOCK 3200 113TH AVE SW 3300 GALVIN RD 2823 29TH AVE SW

99%323 98531- 9064 TUMMTER - 98512- 6106
PROJECT  : HSRP. 1010(003), STPX-0505(007) OLYMPIA WA 985129160 CENTRALIA WA 985310038 OLYMPIA WA 985022599

COUNTY(S) : LEWS

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
11 CL. V REINF. CONC. STORM SEWER PI PE 12 IN. DI AM
313. 0000 L.F. 28. 0000 30. 0000 35. 0000 49. 8000
8, 764. 00 9, 390. 00 10, 955. 00 15, 587. 40
WATER LI NES
12 RESETTI NG EXI STI NG HYDRANT
1. 0000 EACH 500. 0000 1, 800. 0000 4, 200. 0000 1, 300. 0000
500. 00 1, 800. 00 4,200. 00 1, 300. 00
13 HYDRANT EXTENSI ONS, VERTI CAL
5. 6000 L.F. 100. 0000 75. 0000 1. 0000 200. 0000
560. 00 420. 00 5.60 1, 120. 00
14 DUCTILE | RON Pl PE FOR WATER MAIN 6 | N. DI AM
10. 0000 L.F. 40. 0000 80. 0000 1. 0000 25. 0000
400. 00 800. 00 10. 00 250. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
3515. 0000 TON 16. 0000 16. 0000 15. 5000 17. 8500
56, 240. 00 56, 240. 00 54, 482. 50 62,742.75
LI QUI D ASPHALT
16 ANTI - STRI PPI NG ADDI Tl VE
EST
662. 00 662. 00 662. 00 662. 00
17 ASPHALT FOR TACK COAT
0. 5000 TON 1, 000. 0000 350. 0000 300. 0000 350. 0000
500. 00 175. 00 150. 00 175. 00
CEMENT CONCRETE PAVENMENT
18 CEMENT CONC. APPROACH 3 DAY
107. 0000 S.Y. 32.0000 40. 0000 45. 0000 56. 0000
3,424.00 4, 280. 00 4,815. 00 5,992. 00
ASPHALT CONCRETE PAVEMENT
19 PLANI NG Bl TUM NOUS PAVEMENT
785. 0000 S.Y. 15. 0000 8. 0000 9. 0000 5. 0000
11, 775. 00 6, 280. 00 7, 065. 00 3, 925. 00



DULI N CONSTRUCTI ON,
3300 GALVIN RD
98531- 9064
CENTRALI A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
- * * * B D TABULATI ON REPORT
PS&E JOB NO: 99X323 REVI SI ON NO : 1
CONTRACT NO: 005925 REGION NO : 4
VERSI ON NO : 1 WORK ORDER# : 0L1102
o R LOW BI DDER
TITLE : SR 505 W LDER CONSTRUCTI ON COVPAN)
RAI LROAD CROSSI NG AT W NLOCK 3200 113TH AVE SW
99x323
PROJECT © HSRP-1010(003), STPX-0505(007) OLYMPIA WA 985129160

COUNTY(S) : LEWS

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

2ND BI DDER

WA 985310038

DATE: 06/ 26/ 2000
TI ME: 11: 38

BI DS OPENED ON : Jul 19 2000

AWARDED ON : Jul 21 2000
------- 3RD BIDDER -------

DLB EARTHWORK CO.

2823 29TH AVE SW

TUMMTER - 98512-6106
OLYMPIA WA 985022599
CONTRACTOR NUMBER : 100428

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
20 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
662. 0000 TON 50. 0000 62. 0000 65. 0000 53. 0000
33, 100. 00 41, 044. 00 43, 030. 00 35, 086. 00
EROSI ON CONTROL AND PLANTI NG
21 TOPSO L TYPE B
260. 0000 C.Y. 20. 0000 8. 0000 20. 0000 25. 0000
5, 200. 00 2, 080. 00 5, 200. 00 6, 500. 00
22 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0. 3000 ACRE 3, 500. 0000 1, 300. 0000 2, 100. 0000 3, 000. 0000
1, 050. 00 390. 00 630. 00 900. 00
23 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
6, 000. 00 6, 000. 00 6, 000. 00 6, 000. 00
24 SOD | NSTALLATI ON
1342. 0000 S.Y. 10. 0000 6. 5000 4. 0000 4.5000
13, 420. 00 8, 723. 00 5, 368. 00 6, 039. 00
TRAFFI C
25 CEMENT CONC. BARRI ER CURB
496. 0000 L.F. 10. 0000 16. 5000 18. 0000 17. 0000
4, 960. 00 8, 184. 00 8,928. 00 8, 432. 00
26 SI NGLE FACED MOUNTABLE CEMENT CONC. CURB
190. 0000 L.F. 15. 0000 20. 0000 18. 0000 20. 0000
2, 850. 00 3, 800. 00 3,420. 00 3, 800. 00
27 EXTRUDED CURB
190. 0000 L.F. 12. 0000 4. 0000 5. 0000 4.5000
2, 280. 00 760. 00 950. 00 855. 00
28 PAINT STRI PE
2230. 0000 L.F. 0. 2500 0. 4000 0. 5000 0. 4200
557. 50 892. 00 1, 115. 00 936. 60
29 PLASTI C CROSSWALK STRI PE
160. 0000 S. F. 4. 0000 4. 0000 4. 5000 4. 0000
640. 00 640. 00 720. 00 640. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 26/ 2000
Bl D TABULATI ON REPORT TIME: 11: 38
PS&E JOB NO: 99X323 REVI SION NO : 1 BI DS OPENED ON : Jul 19 2000
CONTRACT NO: 005925 REGION NO : 4 AWARDED ON : Jul 21 2000
VERSI ON NO : 1 WORK ORDER# : 0L1102
HAWY CSR 505 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 505 W LDER CONSTRUCTI ON COMPANY DULI N CONSTRUCTI ON, DLB EARTHWORK CO.
RAI LROAD CROSSI NG AT W NLOCK 3200 113TH AVE SW 3300 GALVIN RD 2823 29TH AVE SW
99X323 98531- 9064 TUMMTER - 98512- 6106
PROJECT . HSRP-1010(003), STPX- 0505(007) OLYMPIA WA 985129160 CENTRALIA WA 985310038 OLYMPIA WA 985022599
COUNTY(S) : LEW S CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
30 PLASTI C STOP BAR
120. 0000 L.F. 4. 0000 5. 0000 6. 0000 5. 2500
480. 00 600. 00 720. 00 630. 00
31 PLASTI C RAI LROAD CROSSI NG SYMBOL
3. 0000 EACH 500. 0000 400. 0000 450. 0000 395. 0000
1, 500. 00 1, 200. 00 1, 350. 00 1, 185. 00
32 RAI SED PAVEMENT MARKER TYPE 2
0. 1800 HUND 500. 0000 1, 000. 0000 1, 200. 0000 1, 050. 0000
90. 00 180. 00 216. 00 189. 00
33 PERMANENT SI GNI NG
L.S.
10, 600. 00 10, 000. 00 10, 000. 00 10, 500. 00
34 TYPE Il BARRI CADE
9. 0000 EACH 150. 0000 185. 0000 250. 0000 300. 0000
1, 350. 00 1, 665. 00 2, 250. 00 2, 700. 00
35 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 000. 00 830. 00 1, 800. 00 1, 500. 00
36 TRAFFI C CONTROL LABOR
1280. 0000 HR 35. 0000 31. 0000 25. 0000 35. 0000
44, 800. 00 39, 680. 00 32, 000. 00 44, 800. 00
37 TRAFFI C CONTROL VEHI CLE
40. 0000 DAY 60. 0000 70. 0000 60. 0000 25. 0000
2, 400. 00 2, 800. 00 2, 400. 00 1, 000. 00
38 TRAFFI C CONTROL SUPERVI SOR
320. 0000 HR 35. 0000 35. 0000 37. 0000 35. 0000
11, 200. 00 11, 200. 00 11, 840. 00 11, 200. 00
39 CONSTRUCTI ON SI GNS CLASS A
250. 0000 S. F. 8. 0000 14. 0000 12. 5000 20. 0000
2, 000. 00 3, 500. 00 3,125. 00 5, 000. 00
40  REBOUNDABLE DELI NEATOR
11. 0000 EACH 300. 0000 425. 0000 470. 0000 400. 0000
3, 300. 00 4, 675. 00 5,170. 00 4, 400. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 26/ 2000
* * * Bl D TABULATI ON REPORT TIME: 11: 38
PS&E JOB NO: 99X323 REVI SION NO : 1 BI DS OPENED ON : Jul 19 2000
CONTRACT NO: 005925 REGION NO : 4 AWARDED ON : Jul 21 2000
VERSI ON NO : 1 WORK ORDER# : 0L1102
HAWY CSR 505 e LOW BI DDER 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 505 W LDER CONSTRUCTI ON COMPANY DULI N CONSTRUCTI ON, DLB EARTHWORK CO.
RAI LROAD CROSSI NG AT W NLOCK 3200 113TH AVE SW 3300 GALVIN RD 2823 29TH AVE SW
99X323 98531- 9064 TUMMTER - 98512- 6106
PROJECT . HSRP-1010(003), STPX- 0505(007) OLYMPIA WA 985129160 CENTRALIA WA 985310038 OLYMPIA WA 985022599
COUNTY(S) : LEW S CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
41 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
290. 0000 C.Y. 15. 0000 3. 6500 12. 0000 2. 0000
4, 350. 00 1, 058. 50 3, 480. 00 580. 00
42 SHORI NG OR EXTRA EXCAVATI ON CLASS B
650. 0000 S. F. 1. 5000 1. 3000 1. 0000 1. 5000
975. 00 845. 00 650. 00 975. 00
43 PLUGG NG EXI STI NG PI PE
1. 0000 EACH 150. 0000 150. 0000 200. 0000 225. 0000
150. 00 150. 00 200. 00 225. 00
44 BOLLARD TYPE 1
4. 0000 EACH 135. 0000 585. 0000 250. 0000 600. 0000
540. 00 2, 340. 00 1, 000. 00 2, 400. 00
45 MONUMENT CASE AND COVEF
1. 0000 EACH 200. 0000 450. 0000 300. 0000 375. 0000
200. 00 450. 00 300. 00 375. 00
46 ADJUST MONUMENT CASE AND COVEF
4. 0000 EACH 150. 0000 235. 0000 250. 0000 125. 0000
600. 00 940. 00 1, 000. 00 500. 00
47 BRI DGE END S| DEWALK RAMP
1. 0000 EACH 225. 0000 150. 0000 100. 0000 400. 0000
225.00 150. 00 100. 00 400. 00
48 CEMENT CONC. S| DEWALK
297.0000 S.Y. 15. 0000 25. 0000 37. 0000 33. 0000
4, 455, 00 7,425.00 10, 989. 00 9, 801. 00
49 CONNECTI ON TO DRAI NAGE STRUCTURE
1. 0000 EACH 400. 0000 3, 275. 0000 1. 0000 325. 0000
400. 00 3, 275. 00 1.00 325. 00
50 ADJUST MANHOLE
3. 0000 EACH 400. 0000 300. 0000 20. 0000 1, 050. 0000
1, 200. 00 900. 00 60. 00 3, 150. 00
51 ADJUST CATCH BASI M
1. 0000 EACH 250. 0000 300. 0000 400. 0000 1, 050. 0000
250. 00 300. 00 400. 00 1, 050. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
- * * * B D TABULATI ON REPORT
PS&E JOB NO: 99X323 REVI SI ON NO : 1
CONTRACT NO: 005925 REGION NO : 4
VERSI ON NO : 1 WORK ORDER# : 0L1102
o R LOW BI DDER
TITLE : SR 505 W LDER CONSTRUCTI ON COVPAN)
RAI LROAD CROSSI NG AT W NLOCK 3200 113TH AVE SW
99x323
PROJECT © HSRP-1010(003), STPX-0505(007) OLYMPIA WA 985129160

COUNTY(S) : LEWS

CONTRACTOR NUMBER :

2ND BI DDER

DULI N CONSTRUCTI ON,
3300 GALVIN RD
98531- 9064
CENTRALI A
CONTRACTOR NUMBER :

WA 985310038

DATE: 06/ 26/ 2000
TI ME: 11: 38

BI DS OPENED ON : Jul 19 2000

AWARDED ON : Jul 21 2000
------- 3RD BIDDER -------

DLB EARTHWORK CO.

2823 29TH AVE SW

TUMMTER - 98512-6106
OLYMPIA WA 985022599
CONTRACTOR NUMBER : 100428

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
52 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
1, 000. 00 1, 700. 00 2, 500. 00 2, 000. 00
53 ADJUST VALVE BOX
7.0000 EACH 200. 0000 225. 0000 150. 0000 225. 0000
1, 400. 00 1, 575. 00 1, 050. 00 1, 575. 00
54 ROADSI DE CLEANUP
EST.
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
55 TRI MM NG AND CLEANUP
L.S.
2, 500. 00 1, 875. 00 6, 000. 00 4,500. 00
56 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5. 00 5. 00 5.00 5. 00
57 M NOR CHANGE
CALC
-4.00 -4.00 -4.00 -4.00
58 SPILL PREVENTI ON PLAN
L.S.
1, 000. 00 1, 000. 00 500. 00 500. 00
59 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
410. 0000 L.F. 3. 5000 6. 0000 4. 0000 6. 0000
1, 435. 00 2, 460. 00 1, 640. 00 2, 460. 00
60 SITE HEALTH, SAFETY PLAN AND CONSTRUCTI ON RESP.
L.S.
1, 000. 00 1, 500. 00 1, 300. 00 500. 00



DOT_RGGBO5

PS&E JOB NO: 99X323
CONTRACT NO: 005925
VERSI ON NO : 1

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L1102

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 26/ 2000

Bl D TABULATI ON REPORT * * * TIME: 11:38

BI DS OPENED ON : Jul 19 2000
AWARDED ON : Jul 21 2000

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

HWY : SR 505
TITLE : SR 505 W LDER CONSTRUCTI ON COVPAN\ DULI N CONSTRUCTI ON, | NC. DLB EARTHWORK CO.
RAI LROAD CROSSI NG AT W NLOCK 3200 113TH AVE SW 3300 GALVIN RD 2823 29TH AVE SW
09X323 98531- 9064 TUMMTER - 98512-6106
PROJECT . HSRP-1010(003), STPX- 0505(007) OLYMPIA WA 985129160 CENTRALIA WA 985310038 OLYMPIA WA 985022599
COUNTY(S) : LEWS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
61  TESTING AND REMOVAL OF HAZARDOUS MATERI AL
EST.
22, 000. 00 22, 000. 00 22,000. 00 22,000. 00
CONTRACT TOTAL $338, 034. 50 $361, 034. 50 $376, 009. 20 $386, 326. 15



